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INVITATION FOR BIDS 
 
Sealed bids for the East Central College – Business & Industry Center Welding Gas Piping (hereinafter “Project”) will 
be received by East Central College, 1964 Prairie Dell Road, Union, MO 63084, at the office of Melissa Popp, 
Purchasing Manager, Buescher Hall Room BH263 until 1:00PM CST, on November 3, 2016.  The bids will be publicly 
opened and read aloud at 1:15 PM CST, on November 3, 2016 at Buescher Hall Room BH238. 
 
The Scope of Work includes the welding gas piping system and other incidental items and work described in the 
Project Manual, or reasonably inferable therefrom. 
 
Bid packages will be available after 8:00 AM on Thursday, October 20, 2016 and may be obtained from the office of 
Cochran located at 530A East Independence Drive, Union, MO 63084, upon payment of a non-refundable fee of 
$30.00 per set, which includes a hard copy of the drawings and specifications along with a CD, or $15.00 for just a 
CD of the plans and specifications.  For directions, please call 636-584-0540. 
 
The College requires a minimum of one million dollars of liability insurance and all bidders are required to supply the 
college a certificate of insurance.  A performance bond and labor and material payment bond are also required.  See 
the Project Manual for further details. 
  
A mandatory pre-bid meeting will be held on October 27, 2016 at 9:00am at 42 Prairie Dell Plaza Drive, Union, MO 
63084. 
 
East Central College anticipates issuing notice to proceed on November 8, 2016.   
 
The wage rates applicable to this project have been predetermined as required by law and are set forth in this 
specification.  When Federal wage rates are applicable and included, this contract is subject to the “Work Hours Act 
of 1962,” (P.L. 87-581: 76 Stat. 357) and implementing regulations.  
 
Effective January 1, 2009, and pursuant to RSMo 285.530 (1), No business entity or employer shall knowingly 
employ, hire for employment, or continue to employ an unauthorized alien to perform work within the state of 
Missouri.  The successful bidder must submit a sworn affidavit and documentation affirming the business entity's 
enrollment and participation in the federal work authorization program and that all of its employees working for the 
contracted services are not illegal immigrants. 
 
Upon signing the contract, the successful contractor and any subcontractor performing the work shall provide a ten-
hour Occupational Safety and Health Administration (OSHA) construction safety program for their on-site employees. 
 
East Central College hereby notifies all bidders that it will affirmatively ensure that in any contract entered into 
pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in 
response to this invitation and will not be discriminated against on the grounds of race, color, or national origin in 
consideration for an award. 
 
EAST CENTRAL COLLEGE INTENDS TO AWARD THE CONTRACT TO THE MOST RESPONSIVE, 
RESPONSIBLE BIDDER SUBMITTING THE LOWEST BID.  EAST CENTRAL COLLEGE RESERVES THE RIGHT 
TO REJECT ANY AND ALL BIDS, AND TO WAIVE ANY IRREGULARITIES IN THE BEST INTEREST OF THE 
COLLEGE. 
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INSTRUCTIONS TO BIDDERS 
 
 

ARTICLE 1 
 

DEFINITIONS 
 
1.1 Bidding Documents include the Invitation to Bid, Instructions to Bidders, the Bid Form and the proposed 
Contract Documents including any Addenda issued prior to receipt of Bids.  The Contract Documents proposed for 
the Work consists of the Owner-Contractor Agreement, State Wage Determination, Non-Collusion Affidavit, 
Performance and Payment Bond, the Specifications, the Drawings, the Construction Schedule, all Addenda, and all 
Modifications. 
 
1.2 All definitions set forth in the General Conditions of Owner-Contractor Agreement or in other Contract 
Documents are applicable to the Bidding Documents. 
 
1.3 Addenda are written or graphic instruments issued prior to the execution of the Owner-Contractor 
Agreement, which modify or interpret the Bidding Documents by additions, deletions, clarifications or corrections. 
 
1.4 A Bid is a complete and properly signed proposal to do the Work, or a designated portion thereof, for the 
sums stipulated therein, submitted in accordance with the Bidding Documents. 
 
1.5 The Base Bid is the sum stated in the bid for which the bidder offers to perform the Work described in the 
Bidding Documents as the base to which work may be added or from which work may be deleted for sums stated in 
alternate bids. 
 
1.6 An Alternate Bid is an amount stated in the bid to be considered in addition to the Base Bid if the 
corresponding Change in the Work, as described in the Bidding Documents, is accepted. 
 
1.7 A Unit Price is an amount stated in the bid as a price per unit of measurement for materials or services as 
described in the Bidding Documents or in the proposed Contract Documents. 
 
1.8 A Bidder is a person or entity who submits a bid. 
 
1.9 A Sub-Bidder is a person or entity who submits a bid to a bidder for materials or labor for a portion of the 
Work. 
 

ARTICLE 2 
 

BIDDER'S REPRESENTATIONS 
 
2.1 Each bidder by making his bid represents and warrants that: 
 
2.1.1 He has read and understands the Bidding Documents and his bid is made in accordance therewith. 
 
2.1.2 He has visited and carefully examined the site of the Work, and has familiarized himself with and satisfied 
himself of the following: 
 

1. the nature and location of the Work; 
 
2. the character, quality and quantity of materials to be encountered; 
 
3. the character and quantity of equipment and facilities needed prior to and during performance of 

the Work; 
 
4. the local conditions under which the Work is to be performed, including the availability of necessary 

labor; 
 
5. the requirements for maintaining existing facilities in continuous service, if necessary or required. 
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2.1.3 He has correlated his examination and observations with the requirements of the proposed Contract 
Documents. 
 
2.1.4  His bid is based upon the materials, products, systems and equipment required by the Bidding Documents. 
 

ARTICLE 3 
 

BIDDING DOCUMENTS 
 
3.1 COPIES 
 
3.1.1 Bidders may obtain complete sets of the Bidding Documents from the issuing office designated in the 
Invitation to Bid in the number and for the deposit sum, if any, stated therein. 
 
3.1.2 Each bidder shall use a complete set of Bidding Documents in preparing his bid. 
 
3.2 INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS 
 
3.2.1 Bidders shall promptly notify the Owner in writing of any ambiguity, inconsistency or error which they may 
discover upon examination of the Bidding Documents or of the site and local conditions. 
 
3.2.2 Bidders may request clarification or interpretation of the Bidding Documents by making a written request 
which shall reach the Owner at least seven (7) days prior to the date for receipt of bids.  
 
3.2.3 Any interpretation, correction or change of the Bidding Documents will be made by Addendum.  
Interpretations, corrections or changes of the Bidding Documents made in any other manner will not be binding on 
the Owner, and bidders shall not rely upon such interpretations, corrections and changes. 
 
3.2.4 If the Owner determines that clarification of the terms and conditions of the Bidding Documents is 
necessary, an Addendum will be made available to all bidders setting forth-such clarification. 
 
3.3 SUBSTITUTIONS 
 
3.3.1 The materials, products, systems and equipment described in the Bidding Documents establish a minimum 
standard of required function, dimension, appearance and quality which must be met by any proposed substitution. 
 
3.3.2 No substitution of the materials, products, systems and equipment described in the Bidding Documents will 
be considered prior to receipt of bids unless written request for approval has been received by the Owner at least ten 
(10) days prior to the date for receipt of bids.  Each such request shall include the name of the material, product, 
system or equipment for which substitution will be made and a complete description of the proposed substitute 
including drawings, costs, performance and test data and any other information necessary for an evaluation.  A 
statement setting forth any changes in other materials, products, systems or equipment or other work that 
incorporation of the substitute would require shall be included in each such request.  The Owner, in its sole discretion, 
may approve or disapprove the proposed substitute. 
 
3.3.3 If the Owner approves any proposed substitution prior to receipt of bids, such approval will be set forth in an 
Addendum.  Bidders shall not rely upon approvals made in any other manner. 
 
3.3.4 No substitutions will be considered after the Contract is awarded unless specifically provided in the Contract 
Documents. 
 
3.4 ADDENDA 
 
3.4.1 Addenda will be mailed or delivered to all who are known by the Owner to have received a complete set of 
Bidding Documents. 
 
3.4.2 Copies of Addenda will be made available for inspection wherever Bidding Documents are on file for that 
purpose. 
 
3.4.3 Prior to submitting his bid, each bidder shall ascertain that he has received all Addenda issued, and he shall 
acknowledge receipt of all such Addenda in his bid. 
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ARTICLE 4 
 

BIDDING PROCEDURE 
 
4.1 FORM AND STYLE OF BIDS 
 
4.1.1 Attached to the Contract Documents is a separate, complete set of Bid Forms to be signed and submitted as 
the Bidder's formal bid.  To be considered, a bid shall be properly completed using these Bid Forms. 
 
4.1.2 All blanks on the Bid Form shall be filled in by typewriter or manually in ink. 
 
4.1.3 Where so indicated by the make-up of the Bid Form, dollar amounts shall be expressed in both words and 
figures and in case of discrepancy between the two, the amount written in words shall govern. 
 
4.1.4 Any interlineation, alteration or erasure must be initialed by the signer of the bid. 
 
4.1.5 Where two or more bids for designated portions of the Work have been requested, the Bidder may, without 
forfeiture of his bid security, state his refusal to accept award of less than the combination of bids if he so stipulates.  
The Bidder shall make no additional stipulations on the Bid Form nor qualify his bid in any other manner. 
 
4.1.6 Each copy of the bid shall include the legal name of the Bidder and a statement that the Bidder is a sole 
proprietor, a partnership, a corporation, or some other legal entity.  Each copy shall be signed by the person or 
persons legally authorized to bind the bidder to a contract.  A bid submitted by an agent shall have a current power of 
attorney attached certifying the agent's authority to bind the Bidder. 
 
4.1.7 The Owner shall not be responsible in any way for any costs or expenses related to the preparation or 
submission of any bid. 
 
4.2 BID SECURITY 
 
4.2.1 Each bid shall be accompanied by a certified check or bank draft on a responsible solvent Missouri bank, or 
a satisfactory bid bond executed by the bidder and an acceptable Surety company, naming the Owner as Obligee, in 
the amount of not less than five percent (5%) of the Base bid plus the greatest of the Alternate bids (“Bid Security”).  
If the bidder fails to enter into a Contract with the Owner on the terms stated in his bid, or fails to furnish Performance 
and Payment Bonds as required by the Contract Documents, the amount of the Bid Security shall be forfeited to the 
Owner as liquidated damages, not as a penalty. 
 
4.2.2 The Owner will have the right to retain the Bid Security of bidders to whom an award is being considered 
until either, (a) the Owner-Contractor Agreement has been executed and the Performance and Payment Bonds have 
been furnished, (b) the specified time has elapsed so that bids may be withdrawn, or (c) all bids have been rejected.  
 
4.3 SUBMISSION OF BIDS 
 
4.3.1 Bidders must complete and submit with their bids the "Anti-Collusion Statement" included with the Bid Form 
and 5% Bid Security.  Bidders shall also complete and submit the following: 
 
 1.  a designation of the Work, item by item, including the related dollar amount and total dollar amount, to be 

performed by the bidder with his own forces; 
 
 2.  the proprietary names and the suppliers of principal items or systems of materials and equipment 

proposed for the Work; 
 
 3.  "Subcontractor Approval Form" for each and every proposed Subcontractor, or other persons or entities 

(including those who are to furnish materials or equipment fabricated to a special design) proposed for the 
principal portions of the Work. 

 
4.3.2 All copies of the bid, the Bid Security and any other documents required to be submitted with the bid shall be 
enclosed in a sealed envelope identified "SEALED BID ENCLOSED" on the face thereof.  The envelope shall be 
addressed and delivered to the Owner and shall be identified with the project name, the Bidder's name and address 
and, if applicable, the designated portion of the Work for which the Bid is submitted.  If the bid is sent by mail, the 
sealed envelope shall be enclosed in a separate mailing envelope with the notation "SEALED BID ENCLOSED" on 
the face thereof. 
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4.3.3 Bids shall be deposited at the designated location prior to the time and date for receipt of bids indicated in 
the Invitation to Bid or any extension thereof made by an Addendum. Bids received after the time and date for receipt 
of bids will be returned unopened. 
 
4.3.4 The bidder shall assume full responsibility for timely delivery at the location designated for receipt of bids. 
 
4.4  MODIFICATION OR WITHDRAWAL OF BID 
 
4.4.1 A bid may not be modified, withdrawn or cancelled by the bidder within sixty (60) days following the time and 
date designated for the receipt of bids, and each bidder so agrees in submitting his bid. 
 
4.4.2 Prior to the time and date designated for receipt of bids, any bid submitted may be modified or withdrawn by 
notice to the party receiving bids at the place designated for receipt of bids.  Such notice shall be in writing over the 
signature of the bidder.   
 
4.4.3 Withdrawn bids may be resubmitted up to the time designated for the receipt of bids provided that they are 
then fully in conformance with these Instructions to Bidders. 
 
4.4.4 The amount of the Bid Security shall be in an amount sufficient for the bid as modified or resubmitted. 
 

ARTICLE 5 
 

CONSIDERATION OF BIDS 
 
 
5.1 OPENING OF BIDS 
 
5.1.1 Unless stated otherwise in the Invitation to Bid, the properly identified bids received on time will be opened 
publicly and will be read aloud. 
 
5.2 REJECTION OF BIDS 
 
5.2.1 The Owner shall have the right to reject any or all bids, to reject a bid not accompanied by the Bid Security 
or by other data required by the Bidding Documents, to reject a bid which is in any way incomplete or irregular, and to 
rebid the Work at a later date, with EDA’s consent, if all bids are rejected. 
 
5.3 ACCEPTANCE OF BID (AWARD) 
 
5.3.1 The Owner may make any investigation of a bidder as it deems necessary to determine that the bidder is 
responsible and properly qualified to perform the Work.  Bidders shall furnish information regarding their qualifications 
upon the reasonable request of the Owner.  The Owner reserves the right to reject any bid if the evidence submitted 
by, or other investigation of, the bidder fails to satisfy the Owner that, in the Owner’s opinion, the bidder has the 
proper qualifications to perform the Work in accordance with the Contract. 
 
5.3.2 It is the intent of the Owner to award the Contract to the lowest responsive, responsible bidder provided the 
bid has been submitted in accordance with the requirements of the Bidding Documents and does not exceed the 
funds available.   
 
5.3.3 The Owner shall have the right to accept alternates and to determine the low bidder on the basis of the sum 
of the base bid and the alternates accepted.  Alternates shall be accepted as indicated on the Bid Form Proposal. 
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ARTICLE 6 
 

POST BID INFORMATION 
 
6.1 SUBMITTALS 
 
6.1.1 The bidder will be required to establish, to the satisfaction of the Owner, the reliability and responsibility of 
the persons or entities proposed to furnish and perform the Work. 
 
6.1.2 Prior to the award of the Contract, the Owner will notify the bidder in writing if the Owner, after due 
investigation, objects to any such person or entity proposed by the bidder pursuant to Subparagraph 4.3.1 above.  If 
the Owner objects to any such proposed person or entity, the bidder may, at his option, (1) withdraw his bid, or (2) 
submit an acceptable substitute person or entity with no adjustment in his bid price. 
 
6.1.3 Persons and entities proposed by the bidder and to whom the Owner has made no objection under the 
provisions of Subparagraph 6.1.2 must be used on the Work for which they were proposed and shall not be changed 
except with the prior written consent of the Owner. 
 

ARTICLE 7 
 

AWARD OF CONTRACT 
 
7.1 Following receipt, to the satisfaction of the Owner, of all information required under Paragraph 6.1 above, 
the Owner shall mail to the successful bidder the Notice of Award of the Contract. 
 
7.2 Within five (5) working days from the date of receipt of the Notice of Award, the successful bidder shall 
execute and deliver to the Owner the Contract Documents, and shall furnish the Bonds required by Paragraph 8.1 
below and the Certificates of Insurance required by Subparagraph 10.1.3 of the General Conditions.  In the event the 
successful bidder fails to execute and deliver the Contract Documents, the Bonds and the Certificates of Insurance as 
aforesaid, the Owner may, at its option, consider the bidder in default and award the Contract to another bidder, in 
which case the Bid Security of the defaulting bidder shall be forfeited to the Owner as liquidated damages, and not as 
a penalty. 
 
7.3 The Contract, when executed, shall be deemed to include the entire agreement between the parties thereto, 
and the Bidder shall not claim any modification thereof resulting from any claimed representation or promise made at 
any time prior thereto by any officer, agency or employee of the Owner or by any other person. 
 

ARTICLE 8 
 

PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND 
 
8.1 BOND REQUIREMENTS 
 
8.1.1 The successful bidder shall furnish a Performance Bond in an amount equal to one hundred percent (100%) 
of the Contract Sum as security for the faithful performance of the Contract, and also a Labor and Material Payment 
Bond in an amount not less than one hundred percent (100%) of the Contract Sum as security for the payment of all 
persons performing labor on the project under this Contract and furnishing materials in connection with this Contract.  
The Surety shall be a company licensed to do business in the State of Missouri and shall be acceptable to the Owner. 
The Performance Bond and the Labor and Material Payment Bond may be in one or in separate instruments; 
however, if combined into one, the amount shall be for two hundred percent (200%) of the Contract Sum.  
 
8.2 TIME OF DELIVERY AND FORM OF BONDS 
 
8.2.1 The bidder shall deliver the required bonds to the Owner not later than the date of execution of the Owner-
Contractor Agreement, or if the Work is to be commenced prior thereto in response to a Letter of Intent, the bidder 
shall, prior to commencement of the Work, submit evidence satisfactory to the Owner that such bonds will be 
furnished. 
 
8.2.2 The bidder shall require the attorney-in-fact who executes the required bonds on behalf of the Surety to affix 
thereto a certified and current copy of his power of attorney. 
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ARTICLE 9 
 

FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR 
 
9.1 FORM TO BE USED 
 
9.1.1 Unless otherwise required in the Bidding Documents, the Owner-Contractor Agreement for the Work shall 
be in the form attached hereto.   
 

ARTICLE 10  
 

LIQUIDATED DAMAGES 
 

10.1 LIQUIDATED DAMAGES  
 
10.1.1 Contractor shall pay, as liquidated damages, the sum of $500.00 per day after the Final Completion Date 
that the work is not completed.  The total amount so payable to the Owner as liquidated damages may be deducted 
from any sums due to Contractor from Owner. 
   
 

ARTICLE 11  
 

TIME OF COMPLETION 
 

11.1 TIME OF COMPLETION - BASE BID 
 
11.1.1 Pending Notice to Proceed date of November 8, 2016, the work to be performed under this contract must be 
substantially complete in forty-five (45) consecutive calendar days by December 23, 2016.   
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ARTICLE 12 
 

BID FORM PROPOSAL 
 
PROJECT NAME East Central College – Business & Industry Center  

                             Welding Gas Piping  BID TIME   

PROJECT LOCATION Union, Missouri  BID DATE   

BIDDER NAME   
 
TO:  _East Central College_______________________________________ (“Owner”) 
 
In response to the Invitation for Bids for Project No. 15-6038A, and in accordance with the Instructions to Bidders and 
other Bidding Documents, the undersigned Bidder declares that he has had an opportunity to examine the site of the 
Work and has carefully examined the Contract Documents therefore, including the Addenda identified below, and on 
the basis thereof, and being fully familiar with the local conditions affecting the Work, and upon written notice of 
award of contract, acknowledges and agrees to provide all labor, material, equipment, tools, management and 
supervision, safety and technical services, insurance, bonds and incidentals necessary or required for the faithful 
performance of the Contract Work in accordance with the above-referenced documents in a safe, timely and 
workmanlike manner for the following Base Bid Price: 
 
BASE BID:     
 
 Dollars ($ ) 
 (Amount in Words) 
 
 
The Base Bid amount is more fully itemized as follows: 
 

ITEM DESCRIPTION PRICE  

1 Interior Welding Gas Piping  

2 Automatic Changeover Manifold  

TOTAL BASE BID   
 
 
Provide Unit Costs as Follows: 
 
Unit Cost #1: Argon/CO2 gas 75/25 for cradle tanks ($________________per 100 CCF) 
 
Unit Cost #2: Argon/CO2 gas 75/25 for loose tanks ($________________per 100 CCF) 
 
Unit Cost #3: Argon gas for loose tanks ($________________per 100 CCF) 
 
 
Provide Lease Rates as follows: 
 
Lease Rate #1:  Monthly rental of 12-pack cradle and cylinders ($__________________per month)  
 
Lease Rate #1:  Monthly rental of loose Argon cylinders ($__________________per month)  
 
Lease Rate #1:  Monthly rental of loose Argon/CO2 cylinders ($__________________per month)  
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By submitting this Bid, the Bidder agrees to waive any claim it has or may have against the Owner or Engineer, and 
their respective employees, arising out of or in connection with the administration, evaluation or recommendation of 
any bid(s). 
 

Addenda 
 
The undersigned Bidder acknowledges the following Addenda, if any: 
 
Addendum No.:   dated   pages   
 
Addendum No.:   dated   pages   
 
Addendum No.:   dated   pages   
 
Addendum No.:   dated   pages   
 

 
 
 
 
 
 

Acknowledgements 
 
Bidder understands that Owner reserves the right to reject any and all bids and to waive any informality in the 
bidding. 
 
The Bidder agrees that this Bid shall be valid and may not be withdrawn for a period of sixty (60) days after the 
scheduled closing time for receiving bids. 
 
Within five (5) working days after receipt of written notice of award of contract, Bidder will execute and deliver to the 
Owner the formal Owner-Contractor Agreement included in the Bid Package, and deliver to the Owner the surety 
bond or bonds as required by the Contract Documents. 
 
The Bid Security attached hereto, in the sum of _____________________________________________ Dollars 
($____________________________) shall become the property of the Owner in the event that the Owner-Contractor 
Agreement and the Bond(s) are not executed and delivered to the Owner within the time set forth above, as 
liquidated damages (and not as a penalty) for the delay and additional expense to the Owner caused thereby. 
 
 
 
  
(Signature) 
 
  
(Print Name) 
 
  
(Company Name) 
 
  
(Address) 
 
  
(Telephone Number) 
 
(Seal - If bid by Corporation) 
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SUBCONTRACTOR APPROVAL FORM 
 
 
This report must accompany and be part of the sealed Bid Proposal. 
 
1. Name of Bidder:   
 
2. Address Bidder:   
 
   
 City State Zip Phone 
 
3. The above-named Bidder intends to subcontract for materials, services, supplies, specialty contractors, etc., in 

the following fashion: 
 
Names and Addresses of Subcontractor Nature of $ Value of 
Which the Contractor Anticipates Utilizing Participation Subcontractor 
 
      
 
      
 
      
 
      
 
      
 
      
 
 A. Total of Above   
 
 B. Total Bid Amount   
 
 Subcontractor Utilization as a % of Total Bid Amount: (A/B x 100)   
 
 
  
 Name-Authorized Officer of Bidder 
 
  
 Signature-Office Bidder 
 
  
 Date 
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NON-COLLUSION AFFIDAVIT 
 
 
STATE OF   
 
COUNTY OF   
 
 
__________________________________________, being first duly sworn, deposes and says that he is 

__________________________ *(sole owner, partner, president, secretary, etc.) of _________________________, 

the party making the foregoing bid; that such bid is not made in the interest of or on behalf of any undisclosed person, 

partnership, company, association, organization or corporation; that such bid is genuine and not collusive or sham; 

that said bidder had not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and 

has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or any one else to put in a sham 

bid, or that anyone shall refrain from bidding; that said bidder has not in any manner, directly or indirectly, sought by 

agreement, communication or conference with any one to fix the bid price of said bidder or of any other bidder, or to 

fix any overhead, profit or cost element of such bid price, or of that of any other bidder, or to secure any advantage 

against the public body awarding the contract or any one interested in the proposed contract; that all statements 

contained in such bid are true; and, further, that said bidder had not, directly or indirectly, submitted his bid price or 

any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid and will not 

pay any fee in connection therewith to any corporation, partnership, company, association, organization, bid 

depository, or to any member or agent thereof, or to any other individual except to such person or persons as have a 

partnership or other financial interest with said bidder in his general business. 

 
SIGNED: 
 
  
Title 
 
 
 
Subscribed and sworn to before me this __________ day of _____________________, 20 _______. 
 
 
  
Notary Public 
 
Notary Seal 
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NOTICE TO BIDDERS REGARDING STATE IMMIGRATION LAW 
 
 
Effective January 1, 2009 and pursuant to RSMo 285.530 (1), No business entity or employer shall knowingly 
employ, hire for employment, or continue to employ an unauthorized alien to perform work within the state of 
Missouri.  
 

http://oa.mo.gov/purch/vendorinfo/employ.pdf 
http://www.moga.mo.gov/statutes/C200-299/2850000530.HTM  

 
Pursuant to 285.530 RSMo, the bidder must affirm its enrollment and participation in a federal work authorization 
program with respect to the employees proposed to work in connection with the services requested herein by: 

 
 submitting a completed, notarized copy of  WORKER ELIGIBILITY VERIFICATION AFFIDAVIT (attached),  
 
 submitting a completed, notarized copy of the SIGNATURE AND IDENTITY OF BIDDER (attached) and,  
 
 providing documentation affirming the bidder’s enrollment and participation in a federal work authorization 

program (see below) with respect to the employees proposed to work in connection with the services requested 
herein.  

 
E-Verify is an example of a federal work authorization program.  Acceptable enrollment and participation 
documentation consists of completed copy of the E-Verify Memorandum of Understanding (MOU).  For vendors that 
are not already enrolled and participating in a federal work authorization program, E-Verify is available at 
http://www.dhs.gov/xprevprot/programs/gc_1185221678150.shtm. 
 
The contractor understands and agrees that by signing the RFB document or contract they certify that:  
 
 The contractor shall only utilize personnel authorized to work in the United States in accordance with applicable 

federal and state laws. This includes but is not limited to the Illegal Immigration Reform and Immigrant 
Responsibility Act (IIRIRA) and INA Section 274A.  

 
 If the contractor is found to be in violation of this requirement or the applicable state, federal and local laws and 

regulations, and if the State of Missouri has reasonable cause to believe that the contractor has knowingly 
employed individuals who are not eligible to work in the United States, the state shall have the right to cancel the 
contract immediately without penalty or recourse and suspend or debar the contractor from doing business with 
the state.  

 
 The contractor agrees to fully cooperate with any audit or investigation from federal, state or local law 

enforcement agencies.  
 
 The contractor shall maintain enrollment and participation in a federal work authorization program with respect to 

the employees working in connection with the contracted services included herein.  
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SIGNATURE AND IDENTITY OF BIDDER 
 
The undersigned states that the correct LEGAL NAME and ADDRESS of (1) the individual Bidder, (2) each partner or 
joint venture (whether individuals or corporations, and whether doing business under a fictitious name), or (3) the 
corporation (with the state in which it is incorporated) are shown below; that (if not signing with the intention of binding 
himself to become the responsible and sole contractor) he is the agent of, and duly authorized in writing to sign for 
the Bidder or Bidders; and that he is signing and executing this (as indicated in the proper spaces below) as the 
proposal of a  

 
(  ) sole individual   (  ) partnership   (  ) joint venture  
 
(  ) corporation, incorporated under laws of state of   
 
Dated   
 
Name of individual, all partners, or joint ventures:  Address of each:  
 
    
 
    
 
    
 
    
 
    
 
doing business under the name of:   Address of principal place of business in Missouri  
 
    
 (If using a fictitious name, show  
this name above in addition  
to legal names)  
 
    
 (If a corporation, show its name above)  
 
 
ATTEST: (SEAL)  
    
Secretary Title  
 
NOTE: If the Bidder is doing business under a FICTITIOUS NAME, the Proposal shall be executed in the legal name 
of the individual, partners, joint ventures, or corporation, with the legal address shown, and REGISTRATION OF 
FICTITIOUS NAME filed with the Secretary of State, as required by Sections 417.200 to 417.230, RS Mo. If the 
Bidder is a CORPORATION NOT ORGANIZED UNDER THE LAWS OF MISSOURI, it shall procure a CERTIFICATE 
OF AUTHORITY TO DO BUSINESS IN MISSOURI, as required by Section 351.570 and following, RS Mo. A 
CERTIFIED COPY of such Registration of Fictitious Name or Certificate of Authority to do Business in Missouri shall 
be filed with the Missouri Highways and Transportation Commission, as required by the Standard specifications, Sec 
102.6.6 and 102.6.7.  
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WORKER ELIGIBILITY VERIFICATION AFFIDAVIT 

(for joint ventures, a separate affidavit is required for each business entity) 
 
STATE OF _____________________)  

) ss  
COUNTY OF ___________________) 
 

On this ___________ day of ______________________________, 20___________, before me appeared 
_____________________________________________, personally known to me or proved to me on the basis of 
satisfactory evidence to be a person whose name is subscribed to this affidavit, who being by me duly sworn, 
deposed as follows: 

My name is __________________________________, and I am of sound mind, capable of making this 
affidavit, and personally certify the facts herein stated, as required by Section 285.530, RSMo, to enter into any 
contract agreement with the state to perform any job, task, employment, labor, personal services, or any other activity 
for which compensation is provided, expected, or due, including but not limited to all activities conducted by business 
entities: 

I am the _______________ of ______________________________, and I am duly authorized, directed, 
and/or empowered to act officially and properly on behalf of this business entity. 

I hereby affirm and warrant that the aforementioned business entity is enrolled in a federal work 
authorization program operated by the United States Department of Homeland Security to verify information of newly 
hired employees, and the aforementioned business entity shall participate in said program with respect to all 
employees working in connection to work under the within contract agreement with East Central College. I have 
attached documentation to this affidavit to evidence enrollment/participation by the aforementioned business entity in 
a federal work authorization program, as required by Section 285.530, RSMo. 

In addition, I hereby affirm and warrant that the aforementioned business entity does not and shall not 
knowingly employ, in connection to work under the within contract agreement with East Central College, any alien 
who does not have the legal right or authorization under federal law to work in the United States, as defined in 8 
U.S.C. § 1324a(h)(3). 

I am aware and recognize that, unless certain contract and affidavit conditions are satisfied pursuant to 
Section 285.530, RSMo, the aforementioned business entity may be held liable under Sections 285.525 through 
285.550, RSMo, for subcontractors that knowingly employ or continue to employ any unauthorized alien to work 
within the state of Missouri. 

I acknowledge that I am signing this affidavit as a free act and deed of the aforementioned business entity 
and not under duress. 
 
  
Affiant Signature  
 
Subscribed and sworn to before me this ____________ day of _____________________, 20_____.  
 
  
Notary Public  
 
My commission expires:   
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CERTIFICATION REGARDING LOBBYING 
  

  

  

  

  



CERTIFICATION REGARDING LOBBYING

Applicants should also review the instructions for certification included in the regulations before completing this form. Signature on
this form provides for compliance with certification requirements under 15 CFR Part 28, “New Restrictions on Lobbying.” The
certifications shall be treated as a material representation of fact upon which reliance will be placed when the Department of
Commerce determines to award the covered transaction, grant, or cooperative agreement.

LOBBYING
As required by Section 1352, Title 31 of the U.S. Code, and
implemented at 15 CFR Part 28, for persons entering into a grant,
cooperative agreement or contract over $100,000 or a loan or loan
guarantee over $150,000 as defined at 15 CFR Part 28, Sections
28.105 and 28.110, the applicant certifies that to the best of his or her
knowledge and belief, that:

(1)  No Federal appropriated funds have been paid or will be paid,
by or on behalf of the undersigned, to any person for influencing or
attempting to influence an officer or employee of any agency, a
Member of Congress in conncection with the awarding of any
Federal contract, the making of any Federal grant, the making of
any Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or cooperative
 agreement.

(2)  If any funds other than Federal appropriated funds have been
paid or will be paid to any person for influencing or attempting to
influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a
member of Congress in connection with this Federal contract, grant,
loan, or cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, ‘‘Disclosure Form to Report Lobbying.’’
in accordance with its instructions.

(3)  The undersigned shall require that the language of this
certification be included in the award documents for all subawards at
all tiers (including subcontracts, subgrants, and contracts under
grants, loans, and cooperative agreements) and that all subrecipients
shall certify and disclose accordingly.

This certification is a material representation of fact upon which
reliance was placed when this transaction was made or entered into.
Submission of this certification is a prerequisite for making or
entering into this transaction imposed by section 1352, title 31, U.S.
Code. Any person who fails to file the required certification shall be
subject to a civil penalty of not less than $10,000 and not more
than $100,000 for each such failure occurring on or before
October 23, 1996, and of not less than $11,000 and not more
than $110,000 for each such failure occurring after October 23,
1996.

Statement for Loan Guarantees and Loan Insurance
The undersigned states, to the best of his or her knowledge
and belief, that:

In any funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee
of any agency, a Member of Congress, an officer or employee
of Congress, or an employee of a Member of Congress in
connection with this commitment providing for the United
States to insure or guarantee a loan, the undersigned shall
complete and submit Standard Form-LLL, ‘‘Disclosure Form
to Report Lobbying,’’ in accordance with its instructions.

Submission of this statement is a prerequisite for making or
entering into this transaction imposed by section 1352, title
31, U.S. Code.  Any person who fails to file the required state-
ment shall be subject to a civil penalty of not less than $10,000
and not more than $100,000 for each such failure occurring
on or before October 23, 1996, and of not less than $11,000
and not more than $110,000 for each such failure occurring
after October 23, 1996.

As the duly authorized representative of the applicant, I hereby certify that the applicant will comply with the
above applicable certification.

NAME OF APPLICANT                                                                                  AWARD NUMBER AND/OR PROJECT NAME

PRINTED NAME AND TITLE OF AUTHORIZED REPRESENTATIVE

SIGNATURE                                                                                               DATE

FORM CD-511
(REV 1-05)

 U.S. DEPARTMENT OF COMMERCE
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INSTRUCTIONS FOR EXECUTING CONTRACT 
 
 
The Contractor, in executing the Contract, shall follow the following requirements: 
 
The Contractor and the Owner shall sign the Contract Documents in not less than triplicate. 
 
If the Contractor is a corporation, the following certificate shall be executed: 
 

“I, ________________________ certify that I am the _______________________ of the 
corporation named as Contractor herein above, that ______________________ who signed the 
foregoing Contract on behalf of the Contractor was then of said corporation; that said Contract was 
duly signed for and in behalf of said corporation by authority of its governing body, and is within the 
scope of its corporate powers.” 

 
If the Contract is signed by the secretary of the corporation, the above certificate shall be executed by some other 
officer of the corporation under the corporate seal.  In lieu of the foregoing certificate there may be attached to the 
Contract, copies of as much of the records of the corporation as will show the official character and authority of the 
officers signing, duly certified by the secretary or assistant secretary under the corporate seal to be true copies. 
 
If the Contractor is a partnership, each partner shall sign the Contract.  If the Contract is not signed by each partner, 
there shall be attached to the Contract a duly authenticated power of attorney evidencing the signer's (“signers") 
authority to sign such a Contract for and in behalf of the partnership. 
 
If the Contractor is an individual, the trade name (if the Contractor is operating under a trade name) shall be indicated 
in the Contract and the Contract shall be signed by such individual.  If signed by one other than the Contractor there 
shall be attached to the Contract a duly authenticated power of attorney evidencing the signer's authority to execute 
such Contract for and in behalf of the Contractor. 
 
The full name and business address of the Contractor shall be inserted and the Contract shall be signed with his 
official signature.  The name of the signing party or parties shall be typewritten or printed under all signatures to the 
Contract. 
 
The Contract shall be deemed as having been awarded when formal Notice of Award shall have been duly served 
upon the intended awardee (i.e., the bidder with whom the Owner contemplates entering into a Contract) by some 
officer or agent of the Owner duly authorized to give such notice. 
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OWNER-CONTRACTOR AGREEMENT 
 

 This is an Agreement made and entered into the _________ day of ______________, 2016, by and 

between East Central College (hereinafter called the "Owner") and ______________ _________________________, 

a ________________________________ with offices located at _________ _______________________________, 

(hereinafter called the "Contractor").  

 The project is identified as East Central College – Business & Industry Center Welding Gas Piping, located 

at 42 Prairie Dell Plaza Drive, Union, MO 63084, Project No. 145-6038A, (hereinafter called “Project”) 

 The Engineer is Cochran, located at 530A East Independence Drive, Union, Missouri 63084 (hereinafter 

called the “Engineer”). 

WITNESSETH: 

 The Contractor and the Owner, for the consideration set forth herein, agree as follows: 

 
ARTICLE I 

The Contract Documents 

 The Contract Documents include the Conditions of the Contract (General Conditions of Owner-Contractor 

Agreement, Supplementary Conditions and other Conditions), State Wage Determination, Non-Collusion Affidavit, 

Performance and Payment Bond, Drawings, Specifications, the Construction Schedule, all Addenda issued prior to 

the execution of this Contract, and all Modifications issued after execution of this Contract, which together with this 

Agreement form the Contract, and are all as fully a part of the Contract as if attached to this Agreement or repeated 

herein.  All definitions set forth in the General Conditions of Owner-Contractor Agreement are applicable to this 

Agreement. 

 The Contract represents the entire and integrated agreement between the parties, and supersedes prior 

negotiations, representations and agreements, whether written or oral.  An enumeration of the Contract Documents, 

other than Modifications, is set forth in Article X. 

 
ARTICLE II 

Scope of Work 

 The Contractor, acting as an independent contractor, shall faithfully and fully perform the Work described in, 

and shall do everything required by, the Contract Documents or reasonably inferable therefrom, for the complete 

construction of the project.  The Contractor represents and warrants that he has special skills which qualify him to 

perform the Work in accordance with the Contract and that he is free to perform all such Work and is not a party to 

any other agreement, written or oral, the performance of which would prevent or interfere with the performance, in 

whole or in part, of the Work. 

 
ARTICLE III 

Time of Completion 

 (a) All time limits stated in the Contract Documents are of the essence.  The Work to be performed 

under the Contract shall commence within seven (7) consecutive calendar days of the date of the written Notice to 

Proceed from the Owner to the Contractor, and shall be completed within 45 consecutive calendar days from and 

including the date of said written Notice to Proceed, subject to adjustments of this Contract Time as provided in the 

Contract Documents. 
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(b) Contractor shall pay, as liquidated damages and not as a penalty, the sum of $500.00 for each 

consecutive calendar day after the Substantial Completion date that the Work has not been completed.  The total 

amount so payable to the Owner as liquidated damages may be deducted from any sums due or to become due to  

 

 
ARTICLE IV 

The Contract Sum and Payments 

 The Owner agrees to pay, and the Contractor agrees to accept, for the performance of the Contract, the 

sum of _________________________________________________________ ($ _____________________), 

subject to additions and deductions as provided in the Contract Documents.  Based upon proper Applications for 

Payment submitted by the Contractor to the Owner on or before the twentieth day of the month for Work performed, 

payment will be made in the form of progress payments as follows and as provided elsewhere in the Contract 

Documents: 

 (1) On or about the tenth day of each following month, ninety percent (90%) of the portion of the 

Contract Sum properly allocable to labor, materials and equipment incorporated into the Work, and ninety percent 

(90%) of the portion of the Contract Sum properly allocable to materials and equipment suitably stored at the site to 

be incorporated into the Work, through the period ending up to the twentieth day of the preceding month, less the 

aggregate of all previous progress payments;  
 (2) Final payment within 30 days after the Work is fully completed and accepted by the Owner and the 

Contract is fully performed. 

 
ARTICLE V 

Performance of the Work 

 (a)  Within 10 days after being awarded the Contract, the Contractor shall prepare and submit for the 

Owner's approval, (1) a Construction Schedule for the Work in a Gantt Chart format, which Construction Schedule 

shall indicate the dates for starting and completing the various stages of construction, and (2) a Traffic Control Plan 

indicating the location of all proposed signage, detours, road closures throughout the Project which adequately 

address the Traffic Control Plan of the proposed Work.  All traffic control shall be according to the standards of the 

latest edition of the Manual on Uniform Traffic Control Devices developed by the Federal Highway Administration.  No 

Work will commence until the Contractor's Schedule and Traffic Control Plan is submitted and approved by the 

Owner.   

 (b)  Completion of the Work in accordance with the time limits set forth in the Construction Schedule is an 

essential condition of the Contract.   

 (c)  After commencement of the Work, and until final completion of the Work, the Contractor shall report to 

the Owner at such intervals as the Owner may reasonably direct, the actual progress of the Work compared to the 

Construction Schedule.  If the Contractor falls behind the Construction Schedule for any reason, he shall promptly 

take, and cause his Subcontractors to take, such action as is necessary to remedy the delay, and shall submit 

promptly to the Owner for approval a supplementary schedule or progress chart demonstrating the manner in which 

the delay will be remedied; provided, however, that if the delay is excusable under Article VI hereof, the Contractor 

will not be required to take, or cause his Subcontractors to take, any action which would increase the overall cost of 

the Work (whether through overtime premium pay or otherwise), unless the Owner shall have agreed in writing to 
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reimburse the Contractor for such increase in cost.  Any increase in cost incurred in remedying a delay which is not 

excusable under Article VI hereof shall be borne by the Contractor. 

 

ARTICLE VI 
Delays Beyond Contractor's Control 

 (a)  If the Contractor fails to complete the Work in accordance with the Construction Schedule as a result of 

the act or neglect of the Owner, or by strikes, lockouts, fire or other similar causes beyond the Contractor's control, 

then, and to the extent of such delays, the Contractor shall not be required to pay liquidated damages to the Owner 

pursuant to Paragraph (b) of Article III hereof, provided the Contractor uses his best efforts to remedy the delay in the 

manner specified in Paragraph (c) of Article V hereof.  If, as a result of any such cause beyond the Contractor's 

control, the delay in completion of the Work in accordance with the Construction Schedule is so great that it cannot 

be remedied in the aforesaid manner, or if the backlog of work is so great that it cannot be remedied without incurring 

additional cost which the Owner does not authorize, then the time of completion and the Construction Schedule shall 

be extended pursuant to a Change Order for the minimum period of delay occasioned by such cause.  The period of 

delay and extension shall be determined by the Owner. 

 (b)  Notwithstanding the foregoing Paragraph (a), no extension of time shall be granted for any delay the 

cause of which occurs more than seven (7) days before claim therefor is made in writing by the Contractor to the 

Owner, and no extension of time shall be granted if the Contractor could have avoided the need for such extension by 

the exercise of reasonable care and foresight.  In the case of a continuing cause of delay, only one claim is 

necessary. 

 (c)  Weather shall not constitute a cause for granting an extension of time. 

 (d)  Except to the extent that a delay is caused by the Owner, the Contractor's sole remedy shall consist of 

his rights under this Article VI. 

 
ARTICLE VII 

Changes in the Work 

 (a)  The Owner may make changes within the general scope of the Contract by altering, adding to or 

deducting from the Work, the Contract Sum being adjusted accordingly.  All such changes in the Work shall be 

executed under the conditions of the Contract.  No extra work or change shall be made except pursuant to a Change 

Order from the Owner in accordance with the General Conditions.  Any claim for an increase in the Contract Sum 

resulting from any such change in the Work shall be made by the Contractor in accordance with the General 

Conditions. 

 (b)  If the requested change would result in a delay in the Construction Schedule, the provisions of 

Paragraph (c) of Article V and of Article VI hereof shall apply.  If the requested change would result in a decrease in 

the time required to perform the Work, the completion date and the Construction Schedule shall be adjusted by 

agreement between the parties to reflect such decrease. 

 (c)  Any adjustment in the Contract Sum for duly authorized extra work or change in the Work shall be 

determined based on the unit prices previously specified, to the extent such unit prices are applicable.  To the extent 

such unit prices are not applicable, the adjustment in the Contract Sum shall, at the option of the Owner, be 

determined by an acceptable lump sum properly itemized and supported by sufficient substantiating data to permit 

evaluation, or by an acceptable cost plus 15% overload and profit. 
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ARTICLE VIII 
Termination by Owner  

 (a)  If the Contractor is adjudged a bankrupt, or if the Contractor makes a general assignment for the benefit 

of creditors, or if a receiver is appointed on account of the Contractor's insolvency, or if the Contractor persistently or 

repeatedly fails, except in cases for which extension of time is provided, to make progress in accordance with the 

Construction Schedule, or if the Contractor fails to make prompt payment to Subcontractors for material or labor, or 

persistently disregards laws, ordinances or the instructions of the Owner, or otherwise breaches any provision of the 

Contract, the Owner may, without prejudice to any other right or remedy, by giving written notice to the Contractor 

and his Surety, terminate the Contract, take possession of the Work and of all materials and equipment thereon and 

finish the Work by whatever method the Owner may deem expedient.  In such case, the Contractor shall not be 

entitled to receive any further payment until the Work is finished.  If the unpaid balance of the Contract Sum shall 

exceed the expenses of finishing the Work, including additional architectural, managerial and administrative 

expenses, such excess shall be paid to the Contractor. If such expenses shall exceed the unpaid balance of the 

Contract Sum, the Contractor shall pay the difference to the Owner promptly upon demand. 

 In the event of termination pursuant to this Paragraph, the Contractor, upon the request of the Owner, shall 

promptly 

(i)  assign to the Owner in the manner and to the extent directed by the Owner all right, title and 

interest of the Contractor under any subcontracts, purchase orders and construction equipment leases to 

which the Contractor is a party and which relate to the Work or to construction equipment required therefor, 

and 

(ii)  make available to the Owner, to the extent directed by the Owner, all construction equipment 

owned by the Contractor and employed in connection with the Work. 

 (b)  Performance of the Work hereunder may be terminated by the Owner by giving three (3) days prior 

written notice to the Contractor if the Owner, in its sole discretion, decides to discontinue or suspend construction.  In 

the event of such termination, as opposed to termination pursuant to Paragraph (a) of this Article VIII, the Contract 

Sum shall be reduced in an equitable manner by agreement between the parties.  The Contractor will not be entitled 

to payment of profit on work not performed. 

 
ARTICLE IX 

Contractor's Liability Insurance 

 The Contractor shall purchase and maintain in full force and effect the following insurance coverage with an 

insurance carrier acceptable to the Owner: 

 The policy shall be endorsed to cover the contractual liability of the Contractor under the General 

Conditions. 

 The Contractor and his Subcontractors shall procure and maintain during the life of this Agreement 

insurance of the types and minimum amounts as follows: 

(a)  Workers' Compensation in full compliance with statutory requirements of Federal and State of 

Missouri law and Employers' Liability coverage in the amount of $2,000,000. 

 (b)  Comprehensive General Liability and Bodily Injury 

  Including Death: $2,000,000 each person 

   $2,000,000 each occurrence 
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  Property Damage: $2,000,000 each occurrence 

   $2,000,000 aggregate 

 (c)  Comprehensive Automobile Liability, Bodily Injury 

  Including Death: $2,000,000 each person 

   $2,000,000 each occurrence 

  Property Damage: $2,000,000 each accident 

 (d)  Owner's Protective Bodily Injury 

  Including Death: $2,000,000 each occurrence 

  Property Damage: $2,000,000 each occurrence 

   $2,000,000 aggregate 

 The Owner's Protective Policy shall name the Owner as the insured.  Certificates evidencing such insurance 

shall be furnished to the Owner prior to Contractor commencing the Work on this Project.  The certificates must state, 

“East Central College, the Engineer and their Officers and Employees, are included as an additional insured 
as required by written contract under the General Liability Policy with respect to work performed by the 
named insured on the above listed project." 
 

ARTICLE X 
Enumeration of The Contract Documents 

 The Contract Documents, except for Modifications issued after execution of this Agreement, are enumerated 

as follows: 

 (a) Owner-Contractor Agreement 
 (b) General Conditions of the Owner-Contractor Agreement 
 (c) Supplementary or other Conditions of the Contract as follows: 
  Job Special Provisions 
 (d) The Specifications dated:  December 23, 2015 

(e) The Drawings identified as follows: ECC Business & Industry Center Welding Gas                                                   
Piping 

 (f) Performance and Payment Bond 
 (g) Construction Schedule 
 (h) State Wage Determination 
 (i) Federal Wage Determination 
 (j) Non-Collusion Affidavit 
 (k) Subcontractor Approval Form 
 (l) The Addenda, if any, are as follows: 
 (m) Other documents, if any, forming part of the Contract Documents are as follows:  

Bid Form Proposal 
  Project Manual 
 
* In making out this form the title that is not applicable should be struck out.  For example, if the Contractor is a 

corporation and this form is to be executed by its president, the words "sole owner, a partner, secretary, etc." should 

be struck out. 
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 THE CONTRACT CONTAINS A BINDING ARBITRATION PROVISION, WHICH MAY BE ENFORCED BY 

THE PARTIES. 

 
 IN WITNESS WHEREOF, the parties hereto have executed this Agreement: 

 
   
 Owner 
 
 By   
 
   
  Print Name 
 
 (SEAL) 
 
Attest:   
 
 
  
Print Name 
 
Date:   
 
   
  Title 
 
 By   
  Contractor 
 (SEAL) 
 
Attest:   
 
 
Date:   
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PERFORMANCE BOND 

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable. 

CONTRACTOR (Name and Address): SURETY (Name, and Address of Principal Place of Business): 
              
              
    
    
              
OWNER (Name and Address):  
    
    
    
    
    
CONTRACT    
 Effective Date of Agreement:         
     
 Amount:         
     
 Description (Name and Location):       
    
BOND    
 Bond Number:         
     

 
Date (Not earlier than Effective Date of 
Agreement):        

    
 Amount:       
   
 Modifications to this Bond Form:       
    
Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause this Performance 
Bond to be duly executed by an authorized officer, agent, or representative. 
    
CONTRACTOR AS PRINCIPAL SURETY  
     
       (Seal)   (Seal) 
 Contractor's Name and Corporate Seal  Surety’s Name and Corporate Seal 
 
 By:        By:        
  Signature  Signature (Attach Power of Attorney) 
    
                 
  Print Name  Print Name 
    
                 
  Title  Title 
    
 Attest:        Attest:        
  Signature  Signature  
      
                
 Title  Title 
 
Note:  Provide execution by additional parties, such as joint venturers, if necessary. 
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Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, and 
assigns to Owner for the performance of the Contract, which is incorporated herein by reference. 
 
1. If Contractor performs the Contract, Surety and Contractor have no obligation under this Bond, except to 
participate in conferences as provided in Paragraph 2.1. 
 
2. If there is no Owner Default, Surety’s obligation under this Bond shall arise after: 

2.1 Owner has notified Contractor and Surety, at the addresses described in Paragraph 9 below, that Owner is 
considering declaring a Contractor Default and has requested and attempted to arrange a conference with 
Contractor and Surety to be held not later than 15 days after receipt of such notice to discuss methods of 
performing the Contract. If Owner, Contractor, and Surety agree, Contractor shall be allowed a reasonable 
time to perform the Contract, but such an agreement shall not waive Owner’s right, if any, subsequently to 
declare a Contractor Default; and 

2.2 Owner has declared a Contractor Default and formally terminated Contractor’s right to complete the 
Contract. Such Contractor Default shall not be declared earlier than 20 days after Contractor and Surety 
have received notice as provided in Paragraph 2.1; and 

2.3 Owner has agreed to pay the Balance of the Contract Price to: 
1. Surety in accordance with the terms of the Contract; or 
2. Another contractor selected pursuant to Paragraph 3.3 to perform the Contract. 
 

3. When Owner has satisfied the conditions of Paragraph 2, Surety shall promptly, and at Surety’s expense, take 
one of the following actions: 
 

3.1 Arrange for Contractor, with consent of Owner, to perform and complete the Contract; or 
3.2 Undertake to perform and complete the Contract itself, through its agents or through independent 

contractors; or 
3.3 Obtain bids or negotiated proposals from qualified contractors acceptable to Owner for a contract for 

performance and completion of the Contract, arrange for a contract to be prepared for execution by Owner 
and contractor selected with Owner’s concurrence, to be secured with performance and payment bonds 
executed by a qualified surety equivalent to the bonds issued on the Contract, and pay to Owner the 
amount of damages as described in Paragraph 5 in excess of the Balance of the Contract Price incurred 
by Owner resulting from Contractor Default; or 

3.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor, and with 
reasonable promptness under the circumstances:   

1. After investigation, determine the amount for which it may be liable to Owner and, as soon as 
practicable after the amount is determined, tender payment therefor to Owner; or 

2. Deny liability in whole or in part and notify Owner citing reasons therefor. 
 

4. If Surety does not proceed as provided in Paragraph 3 with reasonable promptness, Surety shall be deemed to 
be in default on this Bond 15 days after receipt of an additional written notice from Owner to Surety demanding that 
Surety perform its obligations under this Bond, and Owner shall be entitled to enforce any remedy available to Owner. 
If Surety proceeds as provided in Paragraph 3.4, and Owner refuses the payment tendered or Surety has denied 
liability, in whole or in part, without further notice Owner shall be entitled to enforce any remedy available to Owner. 
 
5. After Owner has terminated Contractor’s right to complete the Contract, and if Surety elects to act under 
Paragraph 3.1, 3.2, or 3.3 above, then the responsibilities of Surety to Owner shall not be greater than those of 
Contractor under the Contract, and the responsibilities of Owner to Surety shall not be greater than those of Owner 
under the Contract. To the limit of the amount of this Bond, but subject to commitment by Owner of the Balance of the 
Contract Price to mitigation of costs and damages on the Contract, Surety is obligated without duplication for: 
 

5.1 The responsibilities of Contractor for correction of defective Work and completion of the Contract; 
5.2 Additional legal, design professional, and delay costs resulting from Contractor’s Default, and resulting 

from the actions of or failure to act of Surety under Paragraph 3; and 
5.3 Liquidated damages, or if no liquidated damages are specified in the Contract, actual damages caused by 

delayed performance or non-performance of Contractor. 
 

6. Surety shall not be liable to Owner or others for obligations of Contractor that are unrelated to the Contract, and 
the Balance of the Contract Price shall not be reduced or set off on account of any such unrelated obligations. No 
right of action shall accrue on this Bond to any person or entity other than Owner or its heirs, executors, 
administrators, or successors. 
 
7. Surety hereby waives notice of any change, including changes of time, to Contract or to related subcontracts, 
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purchase orders, and other obligations. 
 
8. Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in the 
location in which the Work or part of the Work is located, and shall be instituted within two years after Contractor 
Default or within two years after Contractor ceased working or within two years after Surety refuses or fails to perform 
its obligations under this Bond, whichever occurs first. If the provisions of this paragraph are void or prohibited by law, 
the minimum period of limitation available to sureties as a defense in the jurisdiction of the suit shall be applicable. 
 
9. Notice to Surety, Owner, or Contractor shall be mailed or delivered to the address shown on the signature page. 
 
10. When this Bond has been furnished to comply with a statutory requirement in the location where the Contract 
was to be performed, any provision in this Bond conflicting with said statutory requirement shall be deemed deleted 
herefrom and provisions conforming to such statutory requirement shall be deemed incorporated herein. The intent is 
that this Bond shall be construed as a statutory bond and not as a common law bond. 
 
11. Definitions. 
 

11.1 Balance of the Contract Price:  The total amount payable by Owner to Contractor under the Contract after 
all proper adjustments have been made, including allowance to Contractor of any amounts received or to 
be received by Owner in settlement of insurance or other Claims for damages to which Contractor is 
entitled, reduced by all valid and proper payments made to or on behalf of Contractor under the Contract.  

11.2 Contract:  The agreement between Owner and Contractor identified on the signature page, including all 
Contract Documents and changes thereto.  

11.3 Contractor Default:  Failure of Contractor, which has neither been remedied nor waived, to perform or 
otherwise to comply with the terms of the Contract. 

11.4 Owner Default:  Failure of Owner, which has neither been remedied nor waived, to pay Contractor as 
required by the Contract or to perform and complete or otherwise comply with the other terms thereof. 

 
FOR INFORMATION ONLY – (Name, Address and Telephone) 
Surety Agency or Broker: 
Owner’s Representative (Engineer or other party): 
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PAYMENT BOND 

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable. 

CONTRACTOR (Name and Address): SURETY (Name, and Address of Principal Place of Business): 
              
    
    
    
              
OWNER (Name and Address):  
    
    
    
    
    
CONTRACT    
 Effective Date of Agreement:         
     
 Amount:         
     
 Description (Name and Location):       
    
BOND    
 Bond Number:         
     

 
Date (Not earlier than Effective Date of 
Agreement):        

    
 Amount:       
   
 Modifications to this Bond Form:       
    
Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause this Payment 
Bond to be duly executed by an authorized officer, agent, or representative. 
    
CONTRACTOR AS PRINCIPAL SURETY  
   
       (Seal)    (Seal) 
 Contractor's Name and Corporate Seal  Surety’s Name and Corporate Seal 
 
By:        By:       
 Signature  Signature (Attach Power of Attorney) 
   
               
 Print Name  Print Name 
   
               
 Title  Title 
   
Attest:        Attest:       
 Signature  Signature 
    
               
 Title  Title 
 
Note:  Provide execution by additional parties, such as joint venturers, if necessary. 
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1. Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, and 
assigns to Owner to pay for labor, materials, and equipment furnished by Claimants for use in the performance of the Contract, 
which is incorporated herein by reference.  

2. With respect to Owner, this obligation shall be null and void if Contractor: 

2.1 Promptly makes payment, directly or indirectly, for all sums due Claimants, and 

2.2 Defends, indemnifies, and holds harmless Owner from all claims, demands, liens, or suits alleging non-payment by 
Contractor by any person or entity who furnished labor, materials, or equipment for use in the performance of the 
Contract, provided Owner has promptly notified Contractor and Surety (at the addresses described in Paragraph 
12) of any claims, demands, liens, or suits and tendered defense of such claims, demands, liens, or suits to 
Contractor and Surety, and provided there is no Owner Default. 

3. With respect to Claimants, this obligation shall be null and void if Contractor promptly makes payment, directly or 
indirectly, for all sums due. 

4. Surety shall have no obligation to Claimants under this Bond until: 

4.1 Claimants who are employed by or have a direct contract with Contractor have given notice to Surety (at the 
address described in Paragraph 12) and sent a copy, or notice thereof, to Owner, stating that a claim is being made 
under this Bond and, with substantial accuracy, the amount of the claim. 

 
4.2 Claimants who do not have a direct contract with Contractor: 

1. Have furnished written notice to Contractor and sent a copy, or notice thereof, to Owner, within 90 days after 
having last performed labor or last furnished materials or equipment included in the claim stating, with substantial 
accuracy, the amount of the claim and the name of the party to whom the materials or equipment were furnished 
or supplied, or for whom the labor was done or performed; and 

2. Have either received a rejection in whole or in part from Contractor, or not received within 30 days of furnishing 
the above notice any communication from Contractor by which Contractor had indicated the claim will be paid 
directly or indirectly; and 

3. Not having been paid within the above 30 days, have sent a written notice to Surety (at the address described in 
Paragraph 12) and sent a copy, or notice thereof, to Owner, stating that a claim is being made under this Bond 
and enclosing a copy of the previous written notice furnished to Contractor. 

5. If a notice by a Claimant required by Paragraph 4 is provided by Owner to Contractor or to Surety, that is sufficient 
compliance. 

6. Reserved.   

7. Surety’s total obligation shall not exceed the amount of this Bond, and the amount of this Bond shall be credited for any 
payments made in good faith by Surety. 

8. Amounts owed by Owner to Contractor under the Contract shall be used for the performance of the Contract and to satisfy 
claims, if any, under any performance bond. By Contractor furnishing and Owner accepting this Bond, they agree that all funds 
earned by Contractor in the performance of the Contract are dedicated to satisfy obligations of Contractor and Surety under 
this Bond, subject to Owner’s priority to use the funds for the completion of the Work. 

9. Surety shall not be liable to Owner, Claimants, or others for obligations of Contractor that are unrelated to the Contract. 
Owner shall not be liable for payment of any costs or expenses of any Claimant under this Bond, and shall have under this 
Bond no obligations to make payments to, give notices on behalf of, or otherwise have obligations to Claimants under this 
Bond. 

10. Surety hereby waives notice of any change, including changes of time, to the Contract or to related subcontracts, 
purchase orders, and other obligations. 

11. No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent jurisdiction in the 
location in which the Work or part of the Work is located or after the expiration of one year from the date (1) on which the 
Claimant gave the notice required by Paragraph 4.1 or Paragraph 4.2.3, or (2) on which the last labor or service was 
performed by anyone or the last materials or equipment were furnished by anyone under the Contract, whichever of (1) or (2) 
first occurs. If the provisions of this paragraph are void or prohibited by law, the minimum period of limitation available to 
sureties as a defense in the jurisdiction of the suit shall be applicable. 

12. Notice to Surety, Owner, or Contractor shall be mailed or delivered to the addresses shown on the signature page. Actual 
receipt of notice by Surety, Owner, or Contractor, however accomplished, shall be sufficient compliance as of the date 
received at the address shown on the signature page. 
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13. When this Bond has been furnished to comply with a statutory requirement in the location where the Contract was to be 
performed, any provision in this Bond conflicting with said statutory requirement shall be deemed deleted herefrom and 
provisions conforming to such statutory requirement shall be deemed incorporated herein. The intent is that this Bond shall be 
construed as a statutory Bond and not as a common law bond.  

14. Upon request of any person or entity appearing to be a potential beneficiary of this Bond, Contractor shall promptly furnish 
a copy of this Bond or shall permit a copy to be made. 

15. Definitions 

15.1 Claimant:  An individual or entity having a direct contract with Contractor, or with a first-tier subcontractor of 
Contractor, to furnish labor, materials, or equipment for use in the performance of the Contract. The intent of this 
Bond shall be to include without limitation in the terms “labor, materials or equipment” that part of water, gas, power, 
light, heat, oil, gasoline, telephone service, or rental equipment used in the Contract, architectural and engineering 
services required for performance of the Work of Contractor and Contractor’s subcontractors, and all other items for 
which a mechanic’s lien may be asserted in the jurisdiction where the labor, materials, or equipment were furnished. 

15.2 Contract:  The agreement between Owner and Contractor identified on the signature page, including all Contract 
Documents and changes thereto. 

15.3 Owner Default:  Failure of Owner, which has neither been remedied nor waived, to pay Contractor as required by 
the Contract, or to perform and complete or otherwise comply with the other terms thereof. 

  

  

  

  

  

  

  

  

FOR INFORMATION ONLY – (Name, Address, and Telephone) 
Surety Agency or Broker: 
Owner’s Representative (Engineer or other): 
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GENERAL CONDITIONS OF OWNER-CONTRACTOR AGREEMENT 
 
 

ARTICLE 1 
 

CONTRACT DOCUMENTS 
 
1.1 DEFINITIONS 
 
1.1.1 The Contract Documents.  The Contract Documents include the Owner-Contractor Agreement, General 
Conditions of the Owner-Contractor Agreement, State Wage Determination, Non-Collusion Affidavit, the Performance 
Payment Bond, the Drawings, the Specifications, the Construction Schedule, all Addenda and all Modifications issued 
after execution of the Contact.  A Modification is (1) a written amendment to the Contract signed by both parties,or (2) 
a written Change Order. 
 
1.1.2 The Contract.  The Contract Documents form the Contract. The Contract represents the entire and 
integrated Agreement between the parties hereto and supersedes all prior negotiations, representations or 
agreements, both written and oral, including the Bidding Documents.  The Contract may be amended or modified only 
by a Modification as defined in Subparagraph 1.1.1. 
 
1.1.3 The Work.  The term Work means the construction and services required or reasonably inferable from the 
Contract Documents, and includes all labor necessary to complete the construction required by the Contract 
Documents, and all materials and equipment incorporated or to be incorporated in such construction. 
 
1.1.4 The Project.  The Project is the total construction of which the Work performed under the Contract 
Documents may be the whole or a part. 
 
1.1.5 Notice to Proceed.  The written notice from the Owner notifying the Contractor of the date on or before which 
he is to begin execution of the Work. 
 
1.2 EXECUTION, CORRELATION, INTENT AND INTERPRETATIONS 
 
1.2.1 The Contract Documents shall be signed in not less than triplicate by the Owner and Contractor. 
 
1.2.2 The Contractor represents that he has visited the site, familiarized himself with the local conditions under 
which the Work is to be performed, and correlated his observations with the requirements of the Contract Documents. 
 
1.2.3 The intent of the Contract Documents is to include all items necessary for the proper execution and 
completion of the Work by the Contractor.  The Contract Documents are complementary, and what is required by any 
one shall be as binding as if required by all.  The intention of the Contract Documents is to include all labor, materials, 
equipment and other items as provided in Subparagraph 3.3 necessary for execution and completion of the Work.  
Words which have well-known technical or trade meanings are used herein in accordance with such recognized 
meanings. 
1.2.4 In the event of any conflict or inconsistency in the Contract Documents, the better quality and quantity of 
Work, as determined by the Engineer, shall be provided without change in the Contract Sum. 
 
1.3 COPIES FURNISHED AND OWNERSHIP 
 
1.3.1 Unless otherwise provided in the Contract Documents, the Contractor will be furnished a maximum of three 
(3) copies, free of charge, of the Drawings and Specifications for the execution of the Work. 
 
1.3.2 All Drawings, Specifications and copies thereof furnished by the Owner are and shall at all times remain 
property of the Owner.  Such documents shall not be used on any other project.  
 
1.3.3 For informational purposes only, Geotechnical and/or Environmental Reports may have been prepared at 
the Owners request. If available, these reports can be requested from the Engineer, but are not intended to be or 
construed as Contract Documents.  
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ARTICLE 2 
 

OWNER 
 
2.1 DEFINITION 
 
2.1.1 The Owner is the person or organization identified as such in the Owner-Contractor Agreement and is 
referred to throughout the Contract Documents as if singular in number and masculine in gender.  The term “Owner” 
means the Owner or its authorized representative. 
 
2.2 OWNER'S RIGHT TO STOP THE WORK 
 
2.2.1 If the Contractor fails to correct defective work, or fails to supply labor, materials or equipment in accordance 
with the Contract Documents, the Owner may order the Contractor to stop the work, or any portion thereof, until the 
cause for such order has been eliminated; however, the Owner’s right to stop the Work shall not give rise to a duty on 
the part of the Owner to exercise this right for the benefit of the Contractor or any third party. 
 
2.3 OWNER'S RIGHT TO CARRY OUT THE WORK 
 
2.3.1 If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents, or 
fails to perform any provision of the Contract, the Owner may, after seven (7) days' written notice to the Contractor 
and without prejudice to any other remedy he may have, make good such deficiencies.  In such case an appropriate 
Change Order shall be issued deducting from the payments then or thereafter due the Contractor the cost of 
correcting such deficiencies.  If the payments then or thereafter due the Contractor are not sufficient to cover such 
amount, the Contractor shall pay the difference to the Owner promptly upon request. 
 
2.4 ENGINEER’S STATUS DURING CONSTRUCTION 
 
2.4.1 The Engineer will be Owner’s representative during the construction period. 
 
2.4.2 Engineer will make periodic visits to the site to observe the progress and quality of the executed Work and to 
determine, in general, if the Work is proceeding in accordance with the Contract Documents.  He shall not be 
required to make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. 
  
2.4.3  Engineer will issue with reasonable promptness such written clarifications or interpretations of the Contract 
Documents (in the form of Drawings or otherwise) as he may determine necessary, which shall be consistent with or 
reasonably inferable from the overall intent of the Contract Documents.  If Contractor believes that a written 
clarification and interpretation entitles him to an increase in the Contract Price, he may make a claim in writing 
therefore. 
  
2.4.4 Engineer will have authority to disapprove or reject Work which is “defective” (which term is hereinafter used 
to describe Work that is unsatisfactory, faulty or defective, or does not conform to the requirements of the Contract 
Documents or does not meet the requirements of any inspection or test or has been damaged prior to approval of 
final payment).  He will also have authority to require special inspection or testing of the Work whether or not the 
Work is fabricated, installed or completed. 
 
2.4.5 If Owner and Engineer agree, Engineer will furnish a Resident Project Representative and assistants to 
assist Engineer in carrying out his responsibilities at the site. 
  
2.4.6 Neither Engineer’s authority to act in the Contract documents nor any decision made by him in good faith 
either to exercise or not exercise such authority shall give rise to any duty or responsibility of Engineer to Contractor, 
any Subcontractor, any material man, fabricator, supplier or any of their agents or employees or any other person 
performing any of the Work. 
  
2.4.7 Engineer will not be responsible for Contractor’s means, methods, techniques, sequences or procedures of 
construction, or the safety precautions and programs incident thereto, and he will not be responsible for Contractor’s 
failure to perform the Work in accordance with the Contract Documents. 
 
2.4.8 Engineer will not be responsible for the acts or omissions of Contractor, or any Subcontractors, or any of his 
or their agents or employees, or any other persons at the site or otherwise performing any of the Work. 
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ARTICLE 3 
 

CONTRACTOR 
 
3.1 DEFINITION 
 
3.1.1 The Contractor is the person or organization identified as such in the Owner-Contractor Agreement and is 
referred to throughout the Contract Documents as if singular in number and masculine in gender.  The term 
“Contractor” means the Contractor or his authorized representative.   
 
3.2 SUPERVISION AND CONSTRUCTION PROCEDURES 
 
3.2.1 The Contractor shall perform the Work in accordance with the Contract Documents, and shall supervise and 
direct the Work, using his best skill and attention.  He shall be solely responsible for all construction means, methods, 
techniques, sequences and procedures and for coordinating all portions of the Work, and shall be solely responsible 
for job-site safety precautions, procedures and programs. 
 
3.3 LABOR AND MATERIALS 
 
3.3.1 Unless otherwise specifically noted, the Contractor shall provide and pay for all labor, materials, equipment, 
tools, construction equipment and machinery, water, heat, utilities, transportation, and other facilities and services 
necessary for the proper execution and completion of the Work. 
 
3.3.2 The Contractor shall at all times enforce strict discipline and good order among his employees and shall not 
employ on the Work any unfit person or anyone not skilled in the task assigned to him.  If the Owner reasonably 
objects to any person employed by the Contractor, the employee shall be immediately dismissed. 
 
3.3.3 The Contractor shall comply with, and is bound by, the provisions of Missouri law pertaining to the payment 
of wages on public works projects contained in MO.Rev.Stat. SS290.210 (2000) through 290.340 (2000), and any 
amendments thereto, including, but not limited to the following: 
 

1. In accordance with MO.Rev.Stat. S290.250 (2000), the Contractor shall not pay less than the prevailing 
hourly rate of wages specified by the Missouri Department of Labor and Industrial Relations Division of 
Labor Standards to all workers performing Work under the Contract. 

 
2. In accordance with MO.Rev.Stat. S290.250 (2000), the Contractor shall forfeit as a penalty to the 

Owner one hundred dollars ($100.00) for each worker employed for each calendar day, or portion 
thereof, such worker is paid less than the said stipulated rates for any Work done under the Contract, by 
him or by any Subcontractor under him and shall include provisions in all bonds guaranteeing the 
faithful performance of said prevailing hourly wage clause. 

 
3. In accordance with MO.Rev.Stat. S290.265 (2000), the Contractor and each Subcontractor shall post a 

clearly legible statement of all prevailing hourly wage rates to be paid to all workers employed to 
complete the Work in a prominent and easily accessible place at the site of the Work and such notice 
shall remain posted during the full time that any workers shall be employed on the Work. 

 
a. Certified payrolls shall also be submitted prior to final payment for all work completed by the Contractor 

or Subcontractors. 
 
4. In accordance with MO.Rev.Stat. S290.290 (2000), before final payment is made an affidavit must be 

filed by the Contractor stating that he has fully complied with the prevailing wage law.  Final payment 
shall not be due unless and until this affidavit is filed in proper form and order. 
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3.3.4 The contractor and any subcontractor performing the work shall provide a ten-hour Occupational Safety and 
Health Administration (OSHA) construction safety program for their on-site employees which includes a course in 
construction safety and health approved by OSHA or a similar program approved by the Missouri Department of 
Labor and Industrial Relations which is at least as stringent as an approved OSHA program. All employees are 
required to complete the program within sixty (60) days of beginning work on such construction project. Any 
employee found on the worksite without documentation of the successful completion of such a course shall be 
afforded twenty (20) days to produce such documentation before being subject to removal from the project. If any 
employee fails to complete the program within sixty (60) days of the start of the project or within twenty (20) days of 
being found on the worksite without documentation, the contractor shall forfeit as a penalty to the City two thousand 
five hundred dollars ($2,500) plus one hundred dollars ($100) for each employee employed by the contractor or 
subcontractor, for each calendar day, or portion thereof, such employee is employed without the required training. 
 
3.3.5 The Contractor shall execute and complete the Work in such a manner that avoids jurisdictional and other 
disputes among labor unions. 
 
3.4 WARRANTY 
 
3.4.1 Contractor warrants that it shall use sound construction principles and practices in the performance of the 
Work and that it shall apply to the Work a high degree of skill, care, judgment and supervision to assure that the Work 
is performed properly and in accordance with the Contract Documents.  Contractor further warrants that the Work 
shall fulfill the terms of any special warranties established by the Specifications and that the Work shall be free from 
defects due to faulty materials, equipment or workmanship for one year from the date of Final Completion of the 
Project.  If any defect exists in the Work within such period, Contractor shall promptly, upon notice from Owner, at 
Contractor’s expense, make suitable repairs or replacements.  If Contractor fails to make or commence such repairs 
or replacements as required above, Owner may make such repairs, and Contractor shall also pay for any resulting 
damage to other property and work occasioned by Contractor’s breach of any of the aforementioned warranties or 
guaranties. 
 
3.4.2 The Contractor agrees to assign to the Owner at the time of final completion of the Work, all manufacturer's 
warranties relating to materials and labor used in the Work and further agrees to perform the Work so as to preserve 
all such warranties. 
 
3.4.3 Owner's rights under Section 3.4 are in addition to all other rights or remedies which it may have under the 
Contract or at law or equity. 
 
3.5 PERMITS, FEES AND NOTICES 
 
3.5.1 The Owner will pay for and secure the building and fire permit.  The Contractor shall secure and pay for any 
other permits, governmental fees and licenses necessary for the proper execution and completion of the Work. 
 
3.5.2 The Contractor shall give all notices and comply with all laws, ordinances, rules, regulations and orders of 
any public authority bearing on the performance of the Work.  If the Contractor observes that any of the Contract 
Documents are at variance therewith in any respect, he shall promptly notify the Owner in writing and any necessary 
changes shall be adjusted by appropriate Modification.  If the Contractor performs any work knowing it to be contrary 
to such laws, ordinances, rules and regulations and without such notice to the Owner, the Contractor shall assume 
full responsibility thereof and shall bear all costs attributable thereto. 
 
3.6 SUPERINTENDENT 
 
3.6.1 The Contractor shall employ a competent superintendent who shall be in attendance at the Project site 
during performance of the Work.  This person shall be a superintendent who will be responsible for the satisfactory 
progression of the Work and to ensure that all Work is being completed in accordance with the Drawings and 
Specifications.  He is also to relay any conflicts or discrepancies that arise in the Drawings to the Owner's 
representative for resolution or interpretation. The superintendent shall represent the Contractor and all 
communications given to the superintendent shall be as binding as if given to the Contractor. 
 
3.7 RESPONSIBILITY FOR THOSE PERFORMING THE WORK 
 
3.7.1 The Contractor shall be responsible to the Owner for the acts and omissions of all his employees and all 
Subcontractors, their agents and employees and all other persons performing any of the Work under the Contract 
with the Contractor. 
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3.8 DRAWINGS AND SPECIFICATIONS AT THE SITE 
 
3.8.1 The Contractor shall maintain at the site for the Owner, one copy of all Drawings, Specifications, Addenda, 
approved Shop Drawings, Change Orders and other Modifications, in good order and marked to record all changes 
made during construction.  The as-built Drawings, marked to record all changes made during construction, shall be 
delivered to the Owner upon completion of the Work.   
 
3.9 CLEANING UP 
 
3.9.1 The Contractor at all times shall keep the premises free from accumulation of waste materials or rubbish 
caused by his operations.  The Contractor shall not "stockpile" any material on the jobsite and all excavated material 
shall be hauled off the site at the time of excavation.  However, stockpiling of materials delivered and used on the 
same day will be allowed if all materials are in place or removed at the end of the day. 
 
3.9.2 The Contractor is responsible for securing his own project storage site which shall not be located on 
Owner’s property without prior written consent of the Owner.  After completion of the Work the Contractor shall 
remove all remaining waste materials and rubbish from and about the Project as well as all tools, construction 
equipment, machinery and surplus materials, and shall clean all surfaces and leave the Work "broomclean" or its 
equivalent, except as otherwise specified. 
 
3.10 INDEMNIFICATION 
 
3.10.1 The Contractor shall indemnify and hold harmless the Owner and its agents and employees from and 
against any and all claims, damages, losses and expenses including attorneys' fees arising out of or resulting from 
the performance of the Work, including, but not limited to, any such claim, damage, loss or expense that is 
attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property (other than 
the Work itself) including the loss of use resulting therefrom, except to the extent that such claims, damages or losses 
are caused by the negligent act or omission of the Owner. 
 
3.10.2 In any and all claims against the Owner or any of its agents or employees by any employee of the 
Contractor, any Subcontractor, anyone directly or indirectly employed by any one of them or anyone for whose acts 
any of them may be liable, the indemnification obligation under this Paragraph 3.10 shall not be limited in any way by 
any limitation on the amount or type of damages, compensation or benefits payable by or for the Contractor or any 
Subcontractor under Worker's Compensation acts, disability benefit acts or other employee benefit acts. 
 
3.11 CASH ALLOWANCES 
 
3.11.1 The Contractor acknowledges and agrees that the Contract Sum includes all cash allowances specified in 
the Contract Documents. 

 
ARTICLE 4 

 
SUBCONTRACTORS 

 
4.1 DEFINITION 
 
4.1.1 A Subcontractor is a person or organization who has a direct contract with the Contractor to perform any of 
the Work.  The term Subcontractor is referred to throughout the Contract Documents as if singular in number and 
masculine in gender and means a Subcontractor or his authorized representative. 
 
4.1.2 Second Tier Subcontracting will not be permitted on this project.  It is the Contractor’s responsibility to insure 
that his subcontractors do not, in turn, subcontract any portion of the work. 
 
4.1.3 Nothing contained in the Contract Documents shall create any contractual relation between the Owner and 
any Subcontractor. 
 
4.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK 
 
4.2.1 Unless otherwise specified in the Contract Documents or in the Instructions to Bidders, the Contractor shall 
submit a completed and signed Subcontractor Approval Form, along with other required Bid Documents, to the 
Owner.  Contractor shall complete and submit a Supplemental Subcontractor Approval Form to the Owner in the 
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event of any substitution or addition of a Subcontractor by the Contractor.  No work shall be performed by a 
Subcontractor until such Subcontractor has been approved by the Owner. 
 
4.2.2 Prior to the award of the Contract, the Owner will notify the bidder in writing if the Owner, after due 
investigation, objects to any such person or entity proposed by the bidder pursuant to Subparagraph 4.2.1 above.  If 
the Owner objects to any such proposed person or entity, the bidder may, at his option, (1) withdraw his bid, or (2) 
submit an acceptable substitute person or entity with no adjustment in his bid price. 
 
4.2.3 Contractor shall not subcontract more than seventy-five percent (75%) of the total Contract cost. 
 
4.2.4 The Owner reserves the right to reject a Subcontractor, if in the Owner's sole discretion, delays may result in 
the performance of work as a result of Subcontractor's other obligation.  The Contractor shall be held responsible, in 
addition to the submission of the "Subcontractor Approval Form," to apprise the Owner of any additional work which a 
Subcontractor accrues throughout the duration of the project.  This shall include work for the Owner under a different 
contract, or any other person or entity.  If such said additional work shall detrimentally impact the progression of the 
Work under this Contract, the Owner retains the right to require the Contractor to submit a substitute Subcontractor 
for this work at no additional cost to the Owner.  
 
4.2.5 The Contractor shall not contract with any Subcontractor or any person or organization (including those who 
are to furnish materials or equipment fabricated to a special design), for proposed proportions of the Work designated 
in the Contract Documents or in the Instruction to Bidders or, if none is so designated, with any Subcontractor 
proposed for the principal portions of the Work, who has been rejected by the Owner. 
 
4.2.6 If the Owner requires a change of any proposed Subcontractor or person or organization during the 
execution of the Work approved under the present Contract, the Contract Sum shall be increased or decreased by 
the difference in cost resulting from such change and an appropriate Change Order shall be issued. 
 
4.2.7 The Contractor shall not make any substitution for any proposed Subcontractor or person or organization 
that has not been accepted by the Owner prior to the Contract Award, unless the substitution is accepted by the 
Owner in writing prior to such substitution. 
 
4.3 SUBCONTRACTUAL RELATIONS 
 
4.3.1 All work performed for the Contractor by a Subcontractor shall be pursuant to an appropriate written 
agreement between the Contractor and Subcontractor which shall contain provisions that: 
 

1. require the Work to be performed in accordance with the requirements of the Contract Documents; 
 
2. require submission to the Contractor of applications for payment under each Subcontract to which the 

Contractor is a party, in reasonable time to enable the Contractor to apply for payment in accordance 
with Article VIII hereof; 

 
3. require that all claims for additional costs, extensions of time, damages for delays or otherwise with 

respect to Subcontracted portions of the Work shall be submitted to the Contractor (via any 
Subcontractor) in sufficient time so that the Contractor may comply in the manner provided in the 
Contract Documents for like claims by the Contractor upon the Owner; 

 
4. waive all rights the contracting parties may have against one another for damages caused by fire or 

other perils covered by the property insurance described in Paragraph 10.2, except such rights as they 
may have to the proceeds of such insurance held by the Owner as trustee under Paragraph 10.2; 

 
5. obligate each Subcontractor specifically to consent to the provisions of this Paragraph 4.3; and 
 
6. require the Subcontractor to indemnify and hold harmless the Owner against all claims, damages, 

losses, expenses and attorneys' fees arising out of or resulting from the performance of the Work by 
Subcontractor, and its agents and employees, except to the extent such claims, damages or losses are 
caused by the negligent act  or omission of the Owner. 
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4.4 PAYMENTS TO SUBCONTRACTORS 
 
4.4.1 The Contractor shall pay each Subcontractor upon receipt of payment from the Owner, an amount equal to 
the percentage of completion allowed to the Contractor on account of such Subcontractor's work, less the percentage 
retained from payments to the Contractor.   
 
4.4.2 If the Owner withholds payment to the Contractor for any cause which is the fault of the Contractor and not 
the fault of a particular Subcontractor, the Contractor shall pay that Subcontractor on demand for its Work to the 
extent completed. 
 
4.4.3 The Owner shall not have any obligation to pay or to see to the payment of any sum to any Subcontractor. 

 
ARTICLE 5 

 
SEPARATE CONTRACTS 

 
5.1 OWNER'S RIGHT TO AWARD SEPARATE CONTRACTS 
 
5.1.1 The Owner reserves the right to award other contracts on other terms and conditions in connection with 
other portions of the Project. 
 
5.2 MUTUAL RESPONSIBILITY OF CONTRACTORS 
 
5.2.1 The Contractor shall afford other contractors reasonable opportunity for the delivery and storage of their 
materials and equipment and the execution of their work, and shall properly connect and coordinate the Work with 
theirs. 
 
5.2.2 If any part of the Work depends for proper execution or results upon the work of any other separate 
contractor, the Contractor shall inspect and promptly report to the Owner any apparent discrepancies or defects in 
such work that render it unsuitable for proper execution of the Work.  Failure of the Contractor to inspect and report 
shall constitute an acceptance of the other contractor's work as fit and proper to receive the Work, except as to 
defects which may develop in the other contractor's work after the execution of the Contractor's Work that could not 
have been discovered by the Contractor upon reasonable inspection. 
 
5.2.3 If the Contractor causes damage to the Work or property of any other contractor on the project, and such 
separate contractor sues the Owner or initiates a legal proceeding on account of any damage alleged to have been 
so sustained, the Owner shall notify the Contractor who shall defend such proceedings at his own expense, and if 
any judgment or award against the Owner arises therefrom the Contractor shall pay or satisfy it and shall reimburse 
the Owner for all attorneys' fees and court costs which the Owner has incurred. 
 
5.3 OWNER'S RIGHT TO CLEAN UP 
 
5.3.1 If a dispute arises between the separate contractors as to their responsibility for cleaning up as required by 
Paragraph 3.9, the Owner may clean up and charge the cost thereof to the separate contractors. 
 

ARTICLE 6 
 

MISCELLANEOUS PROVISIONS 
 
6.1 GOVERNING LAW 
 
6.1.1 The Contract shall be governed by the laws of the State of Missouri. 
 
6.2 SUCCESSORS AND ASSIGNS 
 
6.2.1 The Owner and the Contractor each binds himself, his partners, successors, assigns and legal 
representatives to the other party hereto and to the partners, successors, assigns and legal representatives of such 
other party in respect to all covenants, agreements and obligations contained in the Contract Documents.  Neither 
party to the Contract shall assign the Contract without the prior written consent of the other, nor shall the Contractor 
assign any sums due or to become due to him hereunder, without the prior written consent of the Owner. 
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6.3 NOTICES 
 
6.3.1 Any notice to any party pursuant to or in relation to the Contract shall be in writing and shall be deemed to 
have been duly given when delivered in person to the individual or member of the firm or to an officer of the 
corporation for whom it was intended, or when deposited in the United States mail, registered or certified with 
postage prepaid addressed to the last business address known to the party giving the notice. 
 
6.4 RIGHTS AND REMEDIES 
 
6.4.1 The duties and obligations imposed by the Contract Documents and the rights and remedies available 
thereunder shall be in addition to and not a limitation of any duties, obligations, rights and remedies otherwise 
imposed or available by law. 
 
6.5 ROYALTIES AND PATENTS 
 
6.5.1 The Contractor shall pay all royalties and license fees payable on all designs, processes or products used in 
connection with the Work or incorporated therein, unless otherwise agreed upon by the Owner.  The Contractor shall 
defend all suits or claims for infringement of any patent rights and shall indemnify and hold the Owner harmless from 
and against any loss on account thereof. 
 
6.6 TESTS 
 
6.6.1 The Contractor shall bear all costs of any inspections, tests, or approvals required under any laws, 
ordinances, rules, regulations or orders of any public authority having jurisdiction. 
 
6.6.2 The Owner will provide special inspection and testing services to verify the Work is performed in accordance 
with the Contract.  The Owner will provide the Contractor with a listing of tests to be performed and approximate 
locations or frequency.  The Contractor will be required to notify the Owner forty-eight (48) hours prior to the time the 
Contractor will be ready for specific tests required by the Owner.  If such special inspection or testing reveals failure 
of the Work to comply (1) with the requirements of the Contract Documents, or (2) with respect to the performance of 
the Work, with laws, ordinances, rules, regulations or orders of any public authority having jurisdiction, the Contractor 
shall bear the cost of the Owner's inspection and retesting and such cost shall be deducted then or thereafter due 
Contractor.  In all other cases, the Owner shall bear such costs. 
 
6.7 PERFORMANCE AND PAYMENT BONDS 
 
6.7.1 The Contractor shall furnish the Performance Bond and the Payment Bond required in the Instructions to 

Bidders. 
 
6.8 SHOP DRAWINGS AND SUBMITTALS 
 
6.8.1 The Contractor shall submit to the Engineer, with such promptness as to cause no delay in the performance 
of the work, copies of design drawings, specifications, shop drawings, equipment details, installation, operating, and 
maintenance instructions, wiring diagrams, parts lists, etc.  No purchasing, fabrication, erection, processing or 
shipping of the aforementioned material or equipment may begin until the drawings or details have been reviewed by 
the Engineer.  Regardless of corrections made in or approval given to such shop drawings or equipment submittals 
by the Engineer, the Contractor will be responsible for the accuracy of such drawings and for their conformity to the 
Drawings and Specifications. 
 

ARTICLE 7 
 

TIME 
 
7.1 DEFINITIONS 
 
7.1.1 The Contract Time is the period of time allotted in the Contract Documents for completion of the Work.  Said 
Work shall include all punchlist items deemed necessary by the Owner.  The date of completion of the Contract shall 
be the date when all work including Owner punchlist items have been approved in writing by the Owner. 
 
7.1.2 The date of commencement of the Work is the date established in the written Notice to Proceed from the 
Owner to the Contractor. 
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7.1.3 The term "day" as used in the Contract Documents shall mean calendar day. 
 
7.2 PROGRESS AND COMPLETION 
 
7.2.1 All time limits stated in the Contract Documents are of the essence of the Contract. 
 
7.2.2 The Contractor shall begin the Work on the date of commencement provided in the Owner-Contractor 
Agreement.  The Contractor shall carry the Work forward expeditiously with adequate forces and shall complete it 
within the Contract Time and in accordance with the Construction Schedule. 

 
ARTICLE 8 

 
PAYMENTS AND COMPLETION 

 
8.1 CONTRACT SUM 
 
8.1.1 The Contract Sum is stated in the Owner-Contractor Agreement and is the total amount payable by the 
Owner to the Contractor for the performance of the Work. 
 
8.2 APPLICATION FOR PAYMENT 
 
8.2.1 By 12:00 P.M. on or before the twentieth of the month, upon substantial completion of various stages of the 
Work, and upon final completion of the Work, the Contractor shall submit to the Owner an itemized Application for 
Payment pursuant to the Owner-Contractor Agreement on such forms and supported by such data substantiating the 
Contractor's right to payment as the Owner may require. 
 
8.2.2 If payments are to be made on account of materials or equipment to be incorporated into the Work and 
delivered and suitably stored at the site, such payments shall be conditioned upon submission by the Contractor of 
bills of sale or such other documents satisfactory to the Owner to establish the Owner's title to such materials or 
equipment or to otherwise protect the Owner's interest. 
 
8.2.3 The Contractor warrants and guarantees that title to all Work, materials and equipment covered by an 
Application for Payment, whether incorporated into the Work or not, will pass to the Owner upon the receipt of such 
payment by the Contractor, free and clear of all liens, claims, security interests or encumbrances (hereinafter referred 
to as "liens"). 
 
8.3. PAYMENT 
 
8.3.1 If the Contractor has made Application for Payment as above, the Owner will, in accordance with the Owner-
Contractor Agreement, make payment to the Contractor for such amount as it determines to be properly due pursuant 
to the Contractor's Application for Payment, or state in writing the Owner's reasons for withholding all or any portion 
of such payment. 
 
8.3.2 No progress payment, nor any partial or entire use or occupancy of the Work by the Owner, shall constitute 
an acceptance of any Work not completed in accordance with the Contract Documents. 
 
8.4 COMPLETION AND FINAL PAYMENT 
 
8.4.1 Upon receipt of written notice from the Contractor that the Work is fully completed and ready for final 
inspection and acceptance, and upon receipt of a final Application for Payment, the Owner will promptly make such 
inspection and, when the Owner finds the Work acceptable under the Contract Documents and the Contract fully 
performed, the Owner will make final payment to the Contractor in accordance with the Owner-Contractor Agreement. 
 
8.4.2 The final payment shall not become due until the Contractor submits to the Owner (1) an affidavit that all 
payrolls, bills for materials and equipment, and other indebtedness incurred in connection with the execution and 
completion of the Work for which the Owner or its property might in any way be responsible, have been paid or 
otherwise satisfied, (2) consent of the Surety, if any, to final payment, (3) an affidavit stating the Contractor has fully 
complied with the provisions and requirements of the Prevailing Wage Law, Section 290.210 through 290.340 as 
amended by MO.Rev.Stat. 1969, and (4) if required by the Owner, other data establishing payment or satisfaction of 
all such obligations, such as receipts, releases and waivers of liens arising out of the Contract, to the extent and in 
such form as may be designated by the Owner.  If any Subcontractor refuses to furnish a release or waiver required 
by the Owner, the Contractor may furnish a bond satisfactory to the Owner indemnifying the Owner against any such 
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lien.  If any such lien remains unsatisfied after all payments are made, the Contractor shall refund to the Owner all 
moneys that the Owner may be compelled to pay in discharging such lien, including all costs and reasonable 
attorneys' fees. 
 
8.4.3 The acceptance of final payment shall constitute a waiver of all claims by the Contractor, except those 
previously made in writing and still unsettled. 
 

ARTICLE 9 
 

PROTECTION OF PERSONS AND PROPERTY 
 
9.1 SAFETY PRECAUTIONS AND PROGRAMS 
 
9.1.1 The Contractor shall initiate, maintain and supervise safety precautions and programs in connection with the 
performance of the Work. 
 
9.2 SAFETY OF PERSONS AND PROPERTY 
 
9.2.1 The Contractor shall take all reasonable precautions for the safety of, and shall provide all reasonable 
protection to prevent damage, injury or loss to: 
 

1. all employees on the Work and all other persons who may be affected thereby; 
 
2. all the Work, all materials and equipment to be incorporated therein, whether in storage on or off the 

site, under the care, custody or control of the Contractor or any of his Subcontractors or Sub-
subcontractors; and 

 
3. other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, 

roadways, structures and utilities not designated for removal, relocation or replacement in the course of 
construction. 

 
9.2.2 The Contractor shall comply with all applicable laws, ordinances, rules, regulations and lawful orders of any 
public authority having jurisdiction over the safety of persons or property to protect them from damage, injury or loss.  
The Contractor shall erect and maintain all reasonable safeguards for safety and protection, including posting danger 
signs and other warnings against hazards, promulgating safety regulations and notifying Owner and users of adjacent 
utilities.  The Contractor shall provide signs, barrels, or any other safety devices which the Owner deems necessary 
for public safety.  No additional payment will be made and this work shall be considered incidental to the Contract.  
The Owner will place safety devices as it deems necessary if the Contractor fails to provide the required items within 
24 hours of notification.  The Contract Sum shall be reduced by the cost of these devices. 
 
9.2.3 When the use or storage of explosives or other hazardous materials or equipment is necessary for the 
execution of the Work, the Contractor shall exercise the utmost care and shall carry on such activities under the 
supervision of properly qualified personnel. 
 
9.2.4 All damage or loss to any property caused in whole or in part by the Contractor, any Subcontractor, or any 
Sub-subcontractor, or anyone directly or indirectly employed by anyone for whose acts they may be liable, shall be 
remedied by the Contractor.  The Owner shall document any complaint by any person regarding damage or loss to 
property caused by Contractor by requesting such complainant to complete a Damage Claim Form.  A copy of the 
Damage Claim Form shall be submitted by the Owner to the Contractor and the Contractor shall correct the problem, 
repair such damage or otherwise compensate the complainant or file a claim for such damage with Contractor's 
insurance company within ten (10) days of the receipt of the Damage Claim Form from the Owner.  If the Owner shall 
have a legitimate basis for believing that such claim is valid, the Owner shall have the option to withhold payment of 
funds until (i) such damages are repaired; or (ii) the Owner has been provided with evidence that the Contractor has 
made restitution to the complainant. 
 
9.2.5 The Contractor shall designate a responsible member of his organization at the site whose duty shall be the 
prevention of accidents.  This person shall be the Contractor's superintendent unless otherwise designated in writing 
by the Contractor to the Owner. 
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ARTICLE 10 
 

INSURANCE 
 
10.1 CONTRACTOR'S LIABILITY INSURANCE 
 
10.1.1 The Contractor shall purchase and maintain such insurance required in the Owner-Contractor Agreement to 
protect him from claims which may arise out of or result from the Contractor's operations under the Contract, whether 
such operations be by himself or by any Subcontractor or by anyone directly or indirectly employed by any of them, or 
by anyone for whose acts any of them may be liable. 
 
10.1.2 The insurance shall be written for not less than any limits of liability specified in the Owner-Contractor 
Agreement, or required by law, whichever is greater, and shall include contractual liability insurance as applicable to 
the Contractor's obligations under Paragraph 3.10. 
 
10.1.3 Certificates of Insurance acceptable to the Owner shall be filed with the Owner prior to commencement of 
the Work.  Certificate of Insurance must state: "East Central College, the Engineer and their Officers and 
Employees, are included as an additional insured as required by written contract under the General Liability 
Policy with respect to work performed by the named insured on the above listed project."  These Certificates 
shall contain a provision that coverage afforded under the policies will not be cancelled until at least fifteen days prior 
written notice has been given to the Owner. 
 
10.2 PROPERTY INSURANCE 
 
10.2.1 Unless otherwise provided, the Contractor shall purchase and maintain property insurance upon the entire 
Work at the site to the full insurable value thereof.  This insurance shall include the interests of the Owner, the 
Contractor, Subcontractors and Sub-subcontractors in the Work and shall insure against the perils of fire, extended 
coverage, vandalism and malicious mischief. 
 
10.2.2 The Contractor shall purchase and maintain such machinery insurance as may be required by the Contract 
Documents or by law.  This insurance shall include the interests of the Owner, the Contractor, Subcontractors and 
Sub-subcontractors in the Work. 
 
10.2.3 Certificates of Insurance acceptable to the Owner shall be filed with the Owner prior to commencement of 
the work. Certificates of Insurance must state on the certificate: "East Central College, the Engineer and their 
Officers and Employees, are included as an additional insured as required by written contract under the 
General Liability Policy with respect to work performed by the named insured on the above listed project."  
These Certificates shall contain a provision that coverage afforded under the policies will not be cancelled until at 
least fifteen days' prior written notice has been given to the Owner. 
 
10.2.4 Any loss insured by property insurance maintained by the Owner shall be adjusted with the Owner and 
made payable to the Owner as trustee for the insured, as their interests may appear, subject to the requirements of 
any applicable mortgagee clause. 
 
10.2.5 The Owner and Contractor waive all rights against each other for damages caused by fire or other perils to 
the extent covered by insurance provided under this Paragraph 10.2 and the Contract Documents, Owner-Contractor 
Agreement, except such rights as they may have to the proceeds of such insurance held by the Owner as trustee.  
The Contractor shall require similar waivers by Sub-contractors and Sub-subcontractors in accordance with 
Subparagraph 4.3.1. 
 

ARTICLE 11 
 

REQUEST FOR INFORMATION 
 
11.1 GENERAL 
 
11.1.1 Request for Information Submittal 
 

1. The Contractor shall submit requests for information for conditions requiring clarification of the Contract 
Documents utilizing the RFI form provided by the Engineer included in the bid documents.  The 
Engineer will not respond to requests for information unless this format is utilized and all appropriate 
information is provided.  Faxed or emailed RFIs are acceptable. 
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2. Do not use Request for Information process during bidding phase.  For questions during bidding phase, 

refer to Invitation to Bid issued by the Engineer or Owner. 
 

A. Subcontractors, manufacturers, and suppliers shall submit request for additional information and 
clarification to the prime Contractor.  The Contractor shall then submit to the Engineer as provided 
in this section. 

 
B. Contractor shall contact the Engineer, as applicable, with requests for additional information or 

clarification.  The Engineer will not accept requests for information or clarification submitted directly 
from subcontractors, manufacturers, or suppliers. 

 
C. The Engineer will provide a response to Contractor within three (3) working days of receipt of the 

RFI submitted per this section. 
 
D. The Engineer response shall not be considered as a Change Order or Change Directive, nor does 

it authorize changes in the Contract Sum or Contract Time.  
 

ARTICLE 12 
 

CHANGES IN THE WORK 
 
12.1 CHANGE ORDERS 
 
12.1.1 The Owner, without invalidating the Contract, may order changes in the Work within the general scope of the 
Contract consisting of additions, deletions or other revisions, with the Contract Sum and the Construction Schedule 
being adjusted in accordance with the Owner-Contractor Agreement.  All such changes in the Work shall be 
authorized by Change Order, and shall be executed and performed under the applicable conditions of the Contract 
Documents. 
 
12.1.2 A Change Order is a written order to the Contractor signed by the Owner, issued after the execution of the 
Contract, authorizing a change in the Work or an adjustment in the Contract Sum or the Construction Schedule.  The 
Contract Sum and the Contract Time may be changed only by Change Order.  The Contractor shall receive no 
compensation or extension of time for performing any additional or extra work unless Contractor receives a written 
Change Order or other written direction signed by the Owner before performing such work. 
 
12.1.3 The cost or credit to the Owner resulting from a change in the Work shall be determined in accordance with 
the Owner-Contractor Agreement. 
 
12.2 MINOR CHANGES IN THE WORK 
 
12.2.1  The Owner shall have authority to order minor changes in the Work not involving an adjustment in the 
Contract Sum or the Construction Schedule and not inconsistent with the intent of the Contract Documents.  Such 
changes may be effected by written Field Order or by other written order.  Such changes shall be binding on the 
Owner and the Contractor. 
 
12.3 CLAIMS AND DISPUTES 
 
12.3.1 If the Contractor wishes to make a claim for an increase in the Contract Sum, he shall give the Owner 
written notice thereof within seven (7) days after the occurrence of the event-giving rise to such claim.  This notice 
shall be given by the Contractor before proceeding to execute the Work.  No such claim shall be valid unless so 
made.  If the Owner and the Contractor cannot agree on the amount of the adjustment in the Contract Sum, it shall be 
determined in accordance with Paragraph 12.3.5.  Any change in the Contract Sum resulting from such claim shall be 
authorized by Change Order. 
 
12.3.2 The Contractor shall carry on the Work and adhere to the Construction Schedule pending all disputes or 
disagreements with the Owner.  No Work shall be delayed or postponed pending resolution of any disputes or 
disagreements.  The Owner agrees to pay the Contractor, in accordance with the Contract Documents, for Work 
performed that is not subject to dispute or disagreement. 
 
12.3.3 If conditions are encountered at the site which are subsurface or otherwise concealed physical conditions 
which differ materially from those indicated in the Contract Documents, then the Contractor shall give written notice 
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thereof to the Owner before the conditions are disturbed and in no event later than seven (7) days after first 
observance of the conditions.  The Owner will promptly investigate such conditions and, if they differ materially from 
those indicated in the Contract Documents and cause an increase or decrease in the Contractor’s cost of or time 
required for performance of the Work, will adjust the Contract Sum or the Contract Time, or both.  If the Owner and 
the Contractor cannot agree on the amount of the adjustment to the Contract Sum or the Contract Time, it shall be 
determined in accordance with Paragraph 12.3.5. 
 
12.3.4 If the Contractor wishes to make a claim for an increase in the Contract Time, he shall give the Owner 
written notice thereof within seven (7) days after the occurrence of the event-giving rise to such claim.  Adjustment to 
the Contract Time shall be in accordance with Article VI of the Owner-Contractor Agreement. 
 
12.3.5 
 

1. All claims, counterclaims, disputes and other matters in question between the parties hereto arising out of or 
relating to this Agreement or the breach thereof will be decided by arbitration in accordance with the 
Construction Industry Arbitration Rules of the American Arbitration Association.  This Agreement to arbitrate 
and any other agreement or consent to arbitrate will be specifically enforceable under the prevailing law of 
any court having jurisdiction.  The location of the arbitration will be Franklin County, Missouri. 

 
2. Notice of demand for arbitration must be filed in writing with the other party to this Agreement and with the 

American Arbitration Association.  The demand must be made within a reasonable time after the claim, 
dispute or other matter in questions has arisen.  In no event may the demand for arbitration be made after 
the date when institution of legal or equitable proceedings based on such claim, dispute or other matter in 
question would be barred by the applicable statute of limitations. 

 
3. No arbitration arising out or related to this Agreement shall include, by joinder, consolidation or other 

manner, any person not a party to this Agreement. 
 
4. The award rendered by the arbitrators will be final, judgment may be entered upon it in any court having 

jurisdiction thereof, and will not be subject to modification or appeal except to the extent permitted by 
Sections 10 and 11 of the Federal Arbitration Act (9 U. S. C. Sections 10 and 11). 

 
5. Unless otherwise agreed in writing, Contractor shall carry on the Work and maintain its progress during any 

arbitration proceedings, and the Owner shall continue to make payments to Contractor in accordance with 
this Agreement.  This Paragraph 12.3.5 shall survive completion or termination of this Agreement. 

  
6. Prior to the exercise of any rights or remedies described in this Paragraph, Owner and Contractor agree that 

if any claim or dispute arising out of this Agreement or the breach cannot be settled through direct 
discussions, they agree to first endeavor to settle the claim or dispute by mediation under the Construction 
Industry Mediation Rules of the American Arbitration Association then in effect. 

 
ARTICLE 13 

 
UNCOVERING AND CORRECTION OF WORK 

 
13.1 UNCOVERING OF WORK 
 
13.1.1 If any Work should be covered contrary to the request of the Owner, it must, if required by the Owner, be 
uncovered for his observation and replaced, at the Contractor's expense. 
 
13.1.2 If any Work has been covered which the Owner has not specifically requested to observe prior to being 
covered, the Owner may request to see such Work and it shall be uncovered by the Contractor.  If such Work is 
found to be in accordance with the Contract Documents, the cost of uncovering and replacement shall, by appropriate 
Change Order, be charged to the Owner.  If such Work be found not in accordance with the Contract Documents, the 
Contractor shall pay such costs. 
 
13.2 CORRECTION OF WORK 
 
13.2.1 The Contractor shall promptly correct all Work rejected by the Owner as defective or as failing to conform to 
the Contract Documents, whether observed before or after substantial completion of the Work, and whether or not 
fabricated, installed or completed.  The Contractor shall bear all cost of correcting such rejected Work. 
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13.2.2 All such defective or non-conforming Work under Subparagraphs 13.2.1 shall be removed from the site if 
necessary, and the Work shall be corrected to comply with the Contract Documents without additional cost to the 
Owner. 
 
13.2.3 The Contractor shall bear the cost of making good all work of separate contractors destroyed or damaged by 
such removal or correction. 
 
13.2.4 If the Contractor fails to correct such defective or non-conforming Work, the Owner may correct it in 
accordance with Paragraph 13.3. 
 
13.3 ACCEPTANCE OF DEFECTIVE OR NON-CONFORMING WORK 
 
12.3.1 If the Owner prefers to accept defective or non-conforming Work, he may do so instead of requiring its 
removal and correction, in which case a Change Order will be issued to reflect an appropriate reduction in the 
Contract Sum or, if the amount is determined after final payment, it shall be paid by the Contractor. 
 

ARTICLE 14 
 

SPECIAL PROVISIONS 
 
 
14.1 SCHEDULING OF WORK AND INTERFERENCE WITH TRAFFIC 
 
14.1.1 The Contractor's Work must be scheduled and accomplished in stages such that local traffic is maintained 
during construction.  It shall be the Contractor's responsibility to provide a traffic way that is usable in all weather 
conditions.  The Contractor shall construct and maintain, in a safe condition, temporary pavements and connections 
for local traffic. 
 
14.1.2 Temporary guardrail, or other suitable temporary barriers shall be provided to protect traffic from the Work at 
all times until final acceptance of the Work.  The Contractor shall provide and maintain such signs, lights, watchmen 
and barriers, in addition to the temporary guardrail, as may be necessary to properly protect the Work and provide for 
safe and convenient public travel. 
 
14.1.3 No additional payment shall be made for temporary guardrail, barriers, signs, lights, or other work as may be 
necessary to maintain traffic and to protect the Work and the public and all labor, equipment and material necessary 
to accomplish this task shall be considered incidental. 
 
14.2 ACCESS 
 
14.2.1 Areas of intersections and roadways within the construction limits shall be constructed in phases so that at 
no time will access be denied. 
 
14.2.2 Access to private driveways will be limited by the nature of the Work.  The Contractor shall schedule his 
work such that at no time during the life of this Contract will any driveway be denied access for any reason other than 
the curing of the pavement 
 
All temporary materials used for access will be the responsibility of the Contractor and shall be included in his unit bid 
price for each related item.  No separate payment will be made for the placement, maintenance or removal of said 
access. 
 
If said access is not supplied as set out above, the Owner will supply said access with its own forces, without 
notification to the Contractor, and will deduct such costs from the sums due the Contractor, notwithstanding any other 
provisions given this Contract.  Wherever excavation affects pedestrian access to houses or public buildings, plank or 
other suitable bridges shall be placed at convenient intervals.   
 
14.3 PRECONSTRUCTION CONFERENCE 
 
14.3.1 A preconstruction conference may be held prior to the issuance of a Notice to Proceed with the Work.  This 
meeting will be attended by the Contractor, the Owner, and representatives of the various utility companies that have 
facilities in the project area.  The meeting date will be established after the taking of bids and at a time convenient to 
all parties. 
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14.4 SEQUENCE OF WORK 
 
14.4.1 A schedule of the Contractor's Work shall be submitted to the Owner for approval as required under Article V 
of the Owner-Contractor Agreement.  It shall contain a listing of the order in which the Contract items will be 
constructed and the approximate dates for starting and finishing each Contract item.   
 
14.4.2 The Contractor shall furnish the Owner his proposed sequence and schedule for the completion of all Work 
for their review and approval prior to the time of the preconstruction conference.  The Owner shall have the right to 
specify the order of construction as deemed necessary. 
 
14.5 CONSTRUCTION LIMITS 
 
14.11.1 The construction limits consist of the public rights-of-way and acquired easement areas.  The Contractor 
shall limit his operations accordingly.  The Contractor shall acquire the property owners' permission for any activity 
outside the public right-of-way or easement areas. 
 
14.6  ALTERED QUANTITIES 
 
14.6.1 The Owner reserves the right to make changes in plan details which may vary the accepted quantities from 
those shown on the Itemized Bid Form. 
 
14.6.2 The Contractor shall accept, as payment in full, payment at the original Contract unit bid prices for the 
accepted quantities of work done.  No allowance will be made for any increase expense or loss of expected profit 
suffered by the Contractor resulting directly from such altered quantities or indirectly from expenses derived by 
handling small quantities of materials or performing operations within restricted areas.  No allowance shall be made 
for any increased expense or loss of expected profit suffered because of the anticipated use of specific equipment 
which was not used. 
 
14.7 ADDITIONS TO CONTRACT 
 
14.7.1 Unit prices in this Contract may be used to negotiate a Change Order for additional work involving similar 
projects. 
 
14.8 PURCHASE OF MATERIALS AND EQUIPMENT 
 
14.8.1 Sales to contractors who purchase construction materials and supplies to fulfill their contracts for exempt 
organizations are not subject to sales tax provided the exempt organizations furnish a copy of their current Exemption 
Letter and a project Exemption Certificate to the contractor authorizing the purchases for the project.  The exempt 
organization may monitor all supplies purchased, used, and consumed in fulfilling the project. 
 
14.8.2 A project Exemption Certificate shall include, but may not be limited to, the following: 
 

1. The exempt entity's name, address, Missouri Tax Identification Number and signature of authorized 
representative of the exempt entity; 

 
2. The project location, description and unique identification number; 
 
3. Date the Contract is entered into; 
 
4. The estimated project completion date; and 
 
5. The certificate expiration date. 

 
14.8.3 Contractors must provide a copy of the exempt organization's Exemption Letter and the project Exemption 
Certificate to suppliers when purchasing materials and supplies to be consumed in the project. 
 
14.8.4 Contractors are not exempt from sales tax on the purchase of machinery, equipment or tools used in fulfilling 
these contracts. 
 
14.8.5 Suppliers shall render to the Contractor invoices bearing the name of the exempt organization and the 
project identification number.  These invoices must be retained by the purchasing Contractor for a period of five (5) 
years. 
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14.8.6 Contractors must file a sales tax return for all excess resalable materials and supplies which are not 
returned to the supplier.  This return must be filed and paid not later than the due date of the Contractor's sales tax 
return following the month in which the contractor determines that the materials were not used in the project. 
 
14.8.7 An exempt organization that fails to revise the project Exemption Certificate expiration date as necessary to 
complete any Work required by the Contract will be liable for any sales tax due as determined by an audit of the 
Contractor. 
 
14.9 TESTING 
 
14.9.1 Materials Testing and Inspection Service:  Owner may employ and pay for a qualified independent materials 
and geotechnical testing laboratory to perform testing and inspection service during construction operations.  
Contractor shall coordinate all Work and cooperate to allow for testing procedures as required by the Owner. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


